| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 501 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 81, 999. 98 RQUTE : SR 244
CALL ORDER : 501 CONTRACT ID : M -25343-A COUNTI ES : FRANKLI N
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 08/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1991044 JOHNSON COVPANY, | NC. $ 57, 085. 35 100. 0000%
2 35-1364963 ERBER & M LLI GAN CONSTR  CO. $ 57, 558. 55 100. 8289%
3 35-2064912 B & P CONSTRUCTI ON $ 57, 804. 94 101. 2605%
4 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 59, 634. 55 104. 4655%
5 35-1917625 M LESTONE CONTRACTORS, L. P. $ 63, 253. 10 110. 8044%
6 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 67, 863. 20 118. 8802%
7  35-1357381 O MARA, DAVE CONTRACTCR $ 72,334.70 126. 7132%
8  35-1817574 YARDBERRY LANDSCAPE $ 75, 702. 30 132. 6124%
9  35-1315965 FOX OONTRACTORS $ 77, 488. 94 135. 7422%
10 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 81, 240. 79 142. 3146%
| (1) 35-1991044 | (2) 35-1364963 | (3) 35-2064912
| JOHNSON COVPANY, | NC. | ERBER & M LLI GAN CONSTR. CQ | B & P CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ Ao m m e e e e o e e et m e e e e et e e e e e e e e e e e e memeeoeoaooo
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105- 06790 4.000 M | 1100. 00000 4400. 00| 800. 00000 3200. 00| 800. 00000 3200. 00
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 2000. 00000 2000. 00| 2500. 00000 2500. 00| 3800. 00000 3800. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP| 2850. 00000 2850. 00| 3750. 00000 3750. 00| 5550. 00000 5550. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 202- 51330 LUMP| 7200. 00000 7200. 00| 7500. 00000 7500. 00| 2000. 00000 2000. 00
PRESENT STRUCTURE, REMOVE | |
0005 203- 02070 12.000 n8 | 18. 00000 216. 00| 10. 00000 120. 00| 5. 00000 60. 00
BORROW | [
0006 303- 60012 24.100 My | 21. 00000 506. 10| 24. 00000 578. 40| 20. 00000 482. 00
AGGREGATE, 2 | | |
0007 303- 94433 54.100 n8 | 30. 00000 1623. 00| 27. 50000 1487. 75| 31. 00000 1677. 10
AGGREGATE, 12 | | |
0008 305- 05204 62.300 My | 100. 00000 6230. 00| 110. 00000 6853. 00| 95. 00000 5918. 50
HVA FOR PATCHI NG | |
0009 616- 02320 71.000 n2 | 7. 00000 497. 00| 3. 00000 213. 00| 4.50000 319. 50
GEOTEXTI LES | | |
0010 621- 06570 22.300 n8 | 41. 50000 925. 45 28. 00000 624. 40| 35. 00000 780. 50
TOP SO L | | |
0011 621- 06574 84.100 n2 | 19. 00000 1597. 90| 10. 00000 841. 00| 12. 00000 1009. 20
|

SODDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 501 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 81, 999. 98 ROUTE : SR 244
CALL ORDER . 501 CONTRACT ID: M-25343-A COUNTI ES : FRANKLI N
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1991044 | (2) 35-1364963 | (3) 35-2064912
| JOHNSON COVPANY, | NC. | ERBER & M LLI GAN CONSTR. CO. | B & P CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 714-03437 41.700 n2 | 325. 00000 13552. 50| 340. 00000 14178. 00| 203. 00000 8465. 10
W NGWALL, PRECAST, REI NFORCED CONCRETE | | |
0013 714- 94664 10.600 m | 919. 00000 9741. 40| 875. 00000 9275. 00| 1815. 00000 19239. 00

CULVERT, PRECAST BOX, REI NFORCED | | I
CONCRETE, 900 nm x 900 mm | |

0014 801- 04308 4.000 EACH 112. 00000 448. 00| 125. 00000 500. 00| 120. 75000 483. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0015 801- 06605 8.000 EACH 53. 00000 424. 00| 60. 00000 480. 00| 52. 50000 420. 00
BARRI CADE, |11A | | |

0016 801- 06606 8.000 EACH 59. 00000 472. 00| 65. 00000 520. 00| 57. 75000 462. 00
BARRI CADE, |11B | | |

0017 801- 06625 14.000 EACH 65. 00000 910. 00| 65. 00000 910. 00| 62. 74000 878. 36
DETOUR ROUTE MARKER ASSEMBLY | |

0018 801- 06640 12.000 EACH 60. 00000 720. 00| 65. 00000 780. 00| 57. 75000 693. 00
CONSTRUCTI ON SIGN, A | | |

0019 801- 06775 LUMP| 2000. 00000 2000. 00| 2500. 00000 2500. 00| 1500. 00000 1500. 00
MAI NTAI NI NG TRAFFI C | | |

0020 804- 06770 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00| 50. 00000 200. 00
DELI NEATOR POST | | |

0021 808- 06713 24.000 m | 14. 00000 336. 00| 13. 50000 324. 00| 13. 91000 333.84
LINE, PAINT, SOLID, VH TE, 100 nm | | |

0022 808- 06714 24.000 m | 14. 00000 336. 00| 13. 50000 324. 00| 13. 91000 333.84
LINE, PAINT, SOLID, YELLOW 100 mm | | |

SECTI ON TOTALS | $ 57, 085. 35| $ 57, 558. 55| $ 57, 804. 94
------------------------------------------ o m e et o e e et o e e e e e m e e e e et e e e e e e e e e e e e o e meeeoaon

CONTRACT TOTALS | $ 57, 085. 35| $ 57, 558. 55| $ 57, 804. 94




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 501 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 81, 999. 98 ROUTE : SR 244
CALL ORDER . 501 CONTRACT ID: M-25343-A COUNTI ES : FRANKLI N
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2070195 | (5) 35-1917625 | (6) 35-1128289

| ALPHA EXCAVATI NG & LANDSCAPI | M LESTONE CONTRACTORS, L. P. | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

I
0001 105-06790 4.000 M35 | 900. 00000 3600. 00| 1500. 00000 6000. 00| 500. 00000 2000. 00

FIELD OFFICE, 27.9 n2 | |

0002 105- 06845 LUMP| 2200. 00000 2200. 00| 1290. 00000 1290. 00| 1300. 00000 1300. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP| 5000. 00000 5000. 00| 3150. 00000 3150. 00| 3395. 00000 3395. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 202- 51330 LUMP| 6000. 00000 6000. 00| 5000. 00000 5000.00]  12618. 00000 12618. 00
PRESENT STRUCTURE, REMOVE | |

0005 203- 02070 12.000 n8 | 22. 00000 264. 00| 34. 00000 408. 00| 45. 00000 540. 00
BORROW | |

0006 303- 60012 24.100 My | 19. 00000 457. 90| 18. 00000 433. 80| 70. 00000 1687. 00
AGGREGATE, 2 | |

0007 303- 94433 54.100 n8 | 25. 00000 1352. 50| 55. 00000 2975. 50 55. 00000 2975. 50
AGGREGATE, 12 | | |

0008 305- 05204 62.300 My | 110. 00000 6853. 00| 140. 00000 8722. 00 125. 00000 7787. 50
HVA FOR PATCHI NG | |

0009 616- 02320 71.000 n2 | 4.00000 284. 00| 2. 00000 142. 00| 4.00000 284. 00
GEOTEXTI LES | | |

0010 621- 06570 22.300 n8 | 50. 00000 1115. 00| 32. 00000 713. 60| 60. 00000 1338. 00
TOP SO L | | |

0011 621- 06574 84.100 n2 | 19. 50000 1639. 95| 12. 00000 1009. 20| 17. 00000 1429. 70
SODDI NG | | |

0012 714- 03437 41.700 n2 | 216. 00000 9007. 20| 370. 00000 15429. 00| 325. 00000 13552. 50
W NGMLL, PRECAST, REI NFORCED CONCRETE | |

0013 714- 94664 10.600 m | 1250. 00000 13250. 00| 1250. 00000 13250. 00| 1150. 00000 12190. 00

CULVERT, PRECAST BOX, RElI NFORCED | [ I
CONCRETE, 900 mm x 900 nm | |

0014 801- 04308 4.000 EACH 130. 00000 520. 00| 123. 00000 492. 00| 120. 00000 480. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0015 801- 06605 8.000 EACH 55. 00000 440. 00| 53. 00000 424. 00| 55. 00000 440. 00
BARRI CADE, I11A | | |

0016 801- 06606 8.000 EACH 61. 00000 488. 00| 57. 00000 456. 00| 60. 00000 480. 00
BARRI CADE, 111B | | |

0017 801- 06625 14.000 EACH 65. 50000 917. 00| 63. 00000 882. 00| 65. 00000 910. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0018 801- 06640 12.000 EACH| 60. 00000 720. 00| 58. 00000 696. 00| 60. 00000 720. 00
CONSTRUCTI ON SIGN, A | | |

0019 801-06775 LUMP| 4750. 00000 4750. 00| 1000. 00000 1000. 00| 3000. 00000 3000. 00

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 501 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 81, 999. 98 ROUTE : SR 244
CALL ORDER . 501 CONTRACT ID: M-25343-A COUNTI ES : FRANKLI N
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2070195 | (5) 35-1917625 | (6) 35-1128289

| ALPHA EXCAVATI NG & LANDSCAPI | M LESTONE CONTRACTORS, L. P. | BEATY CONSTRUCTI QN, | NC.

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 804- 06770 4.000 EACH| 20. 00000 80. 00| 27. 00000 108. 00| 25. 00000 100. 00
DELI NEATOR PCST | |
0021 808- 06713 24.000 m | 14. 50000 348. 00| 14. 00000 336. 00| 13. 25000 318. 00
LINE, PAINT, SOLID, WA TE, 100 nm | | |
0022 808- 06714 24.000 m | 14. 50000 348. 00| 14. 00000 336. 00| 13. 25000 318. 00
LINE, PAINT, SOLID, YELLOW 100 mm | |
SECTI ON TOTALS | $ 59, 634. 55| $ 63, 253. 10| $ 67, 863. 20
------------------------------------------ o m o m e e o e et e e e e o e e e e e e et m e e e e e e e e e memeeaoaooo-

CONTRACT TOTALS | $ 59, 634. 55| $ 63, 253. 10| $ 67, 863. 20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 501 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 81, 999. 98 ROUTE : SR 244
CALL ORDER . 501 CONTRACT ID: M-25343-A COUNTI ES : FRANKLI N
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1357381 | (8) 35-1817574 | (9) 35-1315965
| O MARA, DAVE CONTRACTOR | YARDBERRY LANDSCAPE | FOX CONTRACTORS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I
0001 105-06790 4.000 M3XS | 900. 00000 3600. 00| 1800. 00000 7200. 00| 1053. 96810 4215. 87

FIELD OFFICE, 27.9 n2 | | [

0002 105- 06845 LUMP| 1200. 00000 1200. 00| 1380. 00000 1380. 00| 1260. 00000 1260. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP| 3500. 00000 3500. 00| 3500. 00000 3500. 00| 1896. 68470 1896. 68
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 51330 LUMP| 8900. 00000 8900. 00| 8000. 00000 8000. 00| 5365. 18000 5365. 18
PRESENT STRUCTURE, REMOVE | |

0005 203- 02070 12.000 n8 | 100. 00000 1200. 00| 75. 00000 900. 00| 34. 35460 412.26
BORROW | |

0006 303- 60012 24.100 My | 18. 00000 433. 80| 40. 00000 964. 00| 71. 30170 1718. 37
AGGREGATE, 2 | |

0007 303- 94433 54.100 n8 | 36. 00000 1947. 60| 65. 00000 3516. 50| 43.51960 2354. 41
AGGREGATE, 12 | | |

0008 305- 05204 62.300 My | 100. 00000 6230. 00| 115. 00000 7164. 50| 174. 80930 10890. 62
HVA FOR PATCHI NG | |

0009 616- 02320 71.000 n2 | 0. 70000 49. 70| 5. 00000 355. 00| 7.93150 563. 14
GEOTEXTI LES | | |

0010 621- 06570 22.300 n8 | 100. 00000 2230. 00| 60. 00000 1338. 00| 84. 06450 1874. 64
TOP SO L | | |

0011 621- 06574 84.100 n2 | 16. 00000 1345. 60| 12. 00000 1009. 20| 16. 88400 1419. 94
SODDI NG | | |

0012 714- 03437 41.700 n2 | 440. 00000 18348. 00| 507. 00000 21141. 90| 586. 44940 24454, 94
W NGMLL, PRECAST, REI NFORCED CONCRETE | |

0013 714- 94664 10.600 m | 1400. 00000 14840. 00| 1192. 00000 12635. 20| 1342. 68510 14232. 46

CULVERT, PRECAST BOX, RElI NFORCED | [ I
CONCRETE, 900 mm x 900 nm | |

0014 801- 04308 4.000 EACH 125. 00000 500. 00| 132. 00000 528. 00| 120. 75000 483.00
ROAD CLOSURE S| GN ASSEMBLY | | |

0015 801- 06605 8.000 EACH 75. 00000 600. 00| 58. 00000 464. 00| 52. 50000 420. 00
BARRI CADE, I11A | | |

0016 801- 06606 8.000 EACH 75. 00000 600. 00| 63. 00000 504. 00| 57. 75000 462. 00
BARRI CADE, 111B | | |

0017 801- 06625 14.000 EACH 75. 00000 1050. 00| 69. 00000 966. 00| 62. 73750 878. 33
DETOUR ROUTE MARKER ASSEMBLY | | |

0018 801- 06640 12.000 EACH| 75. 00000 900. 00| 63. 00000 756. 00| 57. 75000 693. 00
CONSTRUCTI ON SIGN, A | | |

0019 801-06775 LUMP| 4000. 00000 4000. 00| 2500. 00000 2500. 00| 3016. 29540 3016. 30

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 501 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 81, 999. 98 ROUTE : SR 244
CALL ORDER . 501 CONTRACT ID: M-25343-A COUNTI ES : FRANKLI N
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1357381 | (8) 35-1817574 | (9) 35-1315965
| O MARA, DAVE CONTRACTOR | YARDBERRY LANDSCAPE | FOX CONTRACTORS
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 804- 06770 4.000 EACH 35. 00000 140. 00| 40. 00000 160. 00| 52. 50000 210. 00
DELI NEATOR PCST | | |
0021 808-06713 24.000 m | 15. 00000 360. 00| 15. 00000 360. 00| 13. 91250 333.90
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0022 808-06714 24.000 m | 15. 00000 360. 00| 15. 00000 360. 00| 13. 91250 333.90
LI NE, PAINT, SCLID, YELLOW 100 nmm | |
SECTI ON TOTALS | $ 72, 334. 70| $ 75, 702. 30| $ 77, 488.94
CONTRACT TOTALS | $ 72, 334. 70| $ 75, 702. 30| $ 77,488.94




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 501 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 81, 999. 98 ROUTE : SR 244
CALL ORDER . 501 CONTRACT ID: M-25343-A COUNTI ES : FRANKLI N
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (10) 35-0999231 | |
| HUNT PAVI NG COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I
0001 105-06790 4.000 MOS | 1240. 29000 4961. 16|

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 900 mm x 900 nmm |

|
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUNP| 1260. 00000 1260. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUVP| 5456. 50000 5456. 50| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 51330 LUVP| 2623. 40000 2623. 40| |
PRESENT STRUCTURE, REMOVE | |
0005 203- 02070 12.000 n8 | 51. 45000 617. 40| |
BORROW | [
0006 303- 60012 24.100 My | 35. 55000 856. 76| |
AGGREGATE, 2 | |
0007 303- 94433 54.100 n8 | 49. 41000 2673. 08 |
AGGREGATE, 12 | [ |
0008 305- 05204 62.300 My | 175. 00000 10902. 50| |
HVA FOR PATCHI NG | |
0009 616- 02320 71.000 n2 | 2. 71000 192. 41| |
GEOTEXTI LES | | |
0010 621- 06570 22.300 n8 | 35. 82000 798. 79 |
TOP SO L [ [ |
0011 621- 06574 84.100 n2 | 16. 88000 1419. 61| |
SODDI NG | | |
0012 714- 03437 41.700 n2 | 532. 40000 22201. 08| |
W NGMLL, PRECAST, REI NFORCED CONCRETE | |
0013 714- 94664 10.600 m | 1627. 89000 17255. 63| |
| |
0014 801- 04308 4.000 EACH 120. 75000 483. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0015 801- 06605 8.000 EACH 52. 50000 420. 00| |
BARRI CADE, I11A | | |
0016 801- 06606 8.000 EACH 57. 75000 462. 00| |
BARRI CADE, 111B | | |
0017 801- 06625 14.000 EACH 62. 74000 878. 36 |
DETOUR ROUTE MARKER ASSEMBLY | | |
0018 801- 06640 12.000 EACH 57. 75000 693. 00| |
CONSTRUCTI ON SIGN, A | | |
0019 801-06775 LUMP| 6271. 43000 6271. 43 |
I

MAI NTAI NI NG TRAFFI C | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 501 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 81, 999. 98 ROUTE : SR 244
CALL ORDER . 501 CONTRACT ID: M-25343-A COUNTI ES : FRANKLI N
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (10) 35-0999231 | |
| HUNT PAVI NG COVPANY, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 804- 06770 4.000 EACH 36. 75000 147. 00| |
DELI NEATOR PCST | | |
0021 808-06713 24,000 m | 13. 91000 333. 84| |
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0022 808-06714 24,000 m | 13. 91000 333. 84| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 81, 240. 79| |
__________________________________________ o
CONTRACT TOTALS | $ 81, 240. 79| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 511 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 499, 132. 69 ROUTE : 1, 27, 40, 44
CALL ORDER . bl11 CONTRACT ID: M-25345-A COUNTI ES : FAYETTE UNI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT WAYNE
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1357381 O MARA, DAVE OONTRACTCR $ 385, 376. 25 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 452, 068. 10 117. 3056%
| (1) 35-1357381 | (2) 35-1917625 [
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUMP| 3500. 00000 3500. 00| 3200. 00000 3200. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 110-01001 LUMP|  17000. 00000 17000. 00|  22500. 00000 22500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 67254.000 n2 | 0. 30000 20176. 20| 0. 82000 55148. 28|
SURFACE M LLING ASPHALT , 25 mm | | |
0004 305- 05204 1490.000 My | 72. 00000 107280. 00| 92. 15000 137303. 50|
HVA FOR PATCHI NG | | [
0005 402- 05477 4842.000 My | 39. 00000 188838. 00| 41. 00000 198522. 00|
HVA SURFACE 9.5 mm MAI NLI NE | | |
0006 406- 05520 16.900 My | 135. 00000 2281. 50| 190. 00000 3211. 00|
ASPHALT FOR TACK COAT | | |
0007 801- 06203 645.000 m | 0. 65000 419. 25| 4. 00000 2580. 00|
TEMPORARY PAVEMENT MARKI NG 100 mm | | [
0008 801- 06207 645.000 m | 3. 00000 1935. 00| 5. 25000 3386. 25|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 nm | [ |
0009 801- 06640 51.000 EACH| 85. 00000 4335. 00| 50. 50000 2575. 50|
CONSTRUCTI ON SIGN, A | | |
0010 801- 06710 65.000 DAY | 20. 00000 1300. 00| 18. 10000 1176. 50|
FLASHI NG ARROW SI GN | | |
0011 801-06775 LUMP|  20000. 00000 20000.00]  12500. 00000 12500. 00|
MAI NTAI NI NG TRAFFI C | | |
0012 805- 78470 480.000 m | 0. 85000 408. 00| 1. 55000 744. 00|
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |
0013 805- 78795 120.000 m | 55. 00000 6600. 00| 18. 55000 2226. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0014 808-06711 353.000 m | 0. 45000 158. 85| 0. 26000 91. 78]

LINE, PAINT, BROKEN, WHI TE, 100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 511 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 499, 132. 69 ROUTE : 1, 27, 40, 44
CALL ORDER . bl11 CONTRACT ID: M-25345-A COUNTI ES : FAYETTE UNI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT WAYNE
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 [
| O MARA, DAVE CONTRACTCR | M LESTONE CONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 808-06712 375.000 m | 0. 45000 168. 75| 0. 26000 97. 50|
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0016 808-06713 3027.000 m | 0. 45000 1362. 15| 0. 24000 726. 48|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0017 808-06714 8519.000 m | 0. 45000 3833. 55| 0. 24000 2044. 56|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0018 808- 75297 150.000 m | 10. 00000 1500. 00| 9. 40000 1410. 00|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0019 808- 75300 755.000 m | 4. 00000 3020. 00| 1. 55000 1170. 25]
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150mm | | [
0020 808- 75320 11. 000 EACH 50. 00000 550. 00| 47. 50000 522. 50|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0021 808- 75325 5.000 EACH 70. 00000 350. 00| 61. 00000 305. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0022 808- 75996 3.000 EACH 10. 00000 30. 00| 7. 00000 21. 00|
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0023 808- 75998 3.000 EACH 110. 00000 330. 00| 202. 00000 606. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | [
SECTI ON TOTALS | $ 385, 376. 25| $ 452, 068. 10|
------------------------------------------ ey

CONTRACT TOTALS | $ 385, 376. 25| $ 452, 068. 10|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 521 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 891, 231. 35 ROQUTE : VAR QUS
CALL ORDER . 521 CONTRACT I D : M -25346-A COUNTI ES : HANCOCK MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING |NC $ 637, 001. 97 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 693, 400. 00 108. 8536%
3 35-1917625 M LESTONE CONTRACTORS, L. P. $ 766, 666. 98 120. 3555%
4 35-1151771 CALUMET ASPHALT PAVI NG CO $ 1,088,842.48 170. 9323%
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1917625
|E & B PAVING |NC | RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
| |
0001 105- 06790 6.000 M6 | 1800. 00000 10800. 00| 1900. 00000 11400. 00| 2408. 95000 14453. 70
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 3500. 00000 3500. 00| 2400. 00000 2400. 00| 2555, 53000 2555, 53
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUWP|  31000. 00000 31000. 00]  31488. 90000 31488.90|  38000. 00000 38000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 60820 21400.000 n2 | 1. 10000 23540. 00| 0. 65000 13910. 00| 1. 17000 25038. 00
SURFACE M LLING ASPHALT , 38mm | | |
0005 202- 60820 2635.000 n2 | 3. 40000 8959. 00| 2.20000 5797. 00| 2. 45000 6455, 75
SURFACE M LLING ASPHALT , MLL TO | | [
CONCRETE | | [
0006 305- 05204 4906.000 My | 75. 00000 367950. 00| 88. 00000 431728. 00| 94. 95000 465824. 70
HVA FOR PATCHI NG | |
0007 401- 05455 474.500 My | 31. 00000 14709. 50| 40. 00000 18980. 00| 45, 18000 21437.91
QT QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | |
0008 401- 05457 1970.100 My | 48. 00000 94564. 80| 47. 00000 92594. 70| 58. 91000 116058. 59
QC/ QA HVA SURFACE 12.5 mm MAI NLI NE | | [
0010 401- 05465 78.600 My | 50. 00000 3930. 00| 47. 00000 3694. 20| 65. 84000 5175. 02
QC/ QA HVA SURFACE 12.5 mm SHOULDER | | |
0011 406- 05520 6.700 My | 200. 00000 1340. 00| 200. 00000 1340. 00| 230. 20000 1542. 34
ASPHALT FOR TACK CQOAT | | |
0012 406- 06466 960.000 m | 3. 50000 3360. 00| 4. 00000 3840. 00| 3. 09000 2966. 40
POLYMERI C ASPHALT JO NT TAPE | | |
0013 715- 05203 960.000 m | 16. 11000 15465. 60| 17. 00000 16320. 00| 10. 00000 9600. 00
Pl PE, TYPE 4, C RCULAR 100 nm [ | |
0014 718- 06526 115.200 My | 36. 00000 4147. 20| 44. 00000 5068. 80| 67. 24000 7746. 05

HVA FOR UNDERDRAI NS | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 521 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 891, 231. 35 ROQUTE : VAR QUS
CALL ORDER . 521 CONTRACT I D : M -25346-A COUNTI ES : HANCOCK MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1917625
|E & B PAVING | NC. | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 718- 06532 1.000 m | 300. 00000 300. 00| 105. 00000 105. 00| 3. 56000 3.56
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0016 718-52610 60.800 nB8 | 52. 36000 3183. 49| 55. 00000 3344. 00| 44. 44000 2701. 95
AGGREGATE FOR UNDERDRAI NS | | [
0017 718-99153 1940.000 n2 | 1. 45000 2813. 00| 1. 50000 2910. 00| 1. 78000 3453. 20
GEOTEXTI LES FOR UNDERDRAI N | | [
0018 801- 06203 327.000 m | 4. 00000 1308. 00| 3. 00000 981. 00| 4. 33000 1415. 91
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0019 801- 06207 327.000 m | 4. 00000 1308. 00| 3. 00000 981. 00| 4. 52000 1478. 04
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0020 801- 06640 34.000 EACH 75. 00000 2550. 00| 52. 50000 1785. 00| 55. 56000 1889. 04
CONSTRUCTI ON SI GN, A | | |
0021 801-06710 70.000 DAY | 17. 50000 1225. 00| 18. 00000 1260. 00| 18. 89000 1322. 30
FLASHI NG ARROW S| GN | | |
0022 801-06775 LUWP| 17600. 00000 17600. 00| 18000. 00000 18000. 00| 8699. 00000 8699. 00
MAI NTAI NI NG TRAFFI C | | |
0023 805-78470 960.000 m | 1. 50000 1440. 00| 1. 60000 1536. 00| 0. 56000 537. 60
S| GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |
0024 805- 78795 240.000 m | 18. 50000 4440. 00| 20. 00000 4800. 00| 32. 78000 7867. 20
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0025 808-06711 465.000 m | 0. 22000 102. 30| 0. 23000 106. 95| 0. 24000 111. 60
LINE, PAINT, BROKEN, WH TE, 100 nm | | [
0026 808-06713 2130.000 m | 0. 19000 404. 70| 0. 20000 426. 00| 0. 21000 447. 30
LINE, PAINT, SOLID, WA TE, 100 mm | | [
0027 808-06714 2862.000 m | 0. 19000 543. 78| 0. 20000 572. 40| 0. 21000 601. 02
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0028 808- 75297 72.000 m 9. 50000 684. 00| 10. 00000 720. 00| 10. 56000 760. 32

I
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0029 808- 75320 3.000 EACH 45. 00000 135. 00| 47. 25000 141. 75| 50. 00000 150. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0030 808- 75325 2.000 EACH 57. 00000 114. 00| 59. 85000 119. 70| 63. 34000 126. 68
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0031 808- 75996 248.000 EACH 7.00000 1736. 00| 6. 00000 1488. 00| 3. 64000 902. 72
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |

0032 808- 75998 248.000 EACH| 23. 50000 5828. 00| 24. 70000 6125. 60| 26. 11000 6475. 28

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 521 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 891, 231. 35 ROQUTE : VAR QUS
CALL ORDER . 521 CONTRACT I D : M -25346-A COUNTI ES : HANCOCK MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1917625
|E & B PAVING | NC. | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 401- 05463 235.900 My | 34. 00000 8020. 60| 40. 00000 9436. 00| 46. 08000 10870. 27
QC/ QA HVA | NTERMEDI ATE 19.0 mm SHOULDER| | |
SECTI ON TOTALS | $ 637, 001. 97| $ 693, 400. 00| $ 766, 666. 98
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 637, 001. 97| $ 693, 400. 00| $ 766, 666. 98




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 521 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 891, 231. 35 ROQUTE : VAR QUS
CALL ORDER . 521 CONTRACT I D : M -25346-A COUNTI ES : HANCOCK MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1151771 | |
| CALUVET ASPHALT PAVING CO | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-06790 6.000 MOS | 2600. 00000 15600. 00|

|

FIELD OFFICE, 27.9 n2 | [ |
0002 105- 06845 LUNP| 3000. 00000 3000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  50000. 00000 50000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 21400.000 n2 | 1. 17000 25038. 00| |
SURFACE M LLING ASPHALT , 38nm | | |
0005 202- 60820 2635.000 n2 | 5. 00000 13175. 00| |
SURFACE M LLING ASPHALT , MLL TO | | |
CONCRETE | [ |
0006 305- 05204 4906.000 My | 140. 00000 686840. 00| |
HVA FOR PATCHI NG | [ |
0007 401- 05455 474.500 My | 49. 00000 23250. 50| |
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0008 401- 05457 1970.100 My | 58. 00000 114265. 80| |
QC/ QA HVA SURFACE 12.5 mm MAI NLI NE | [ |
0010 401- 05465 78.600 My | 85. 00000 6681. 00| |
QU QA HVA SURFACE 12.5 mm SHOULDER | [ |
0011 406- 05520 6.700 My | 150. 00000 1005. 00| |
ASPHALT FOR TACK COAT | | |
0012 406- 06466 960.000 m | 3. 70000 3552. 00| |
POLYMERI C ASPHALT JO NT TAPE | | |
0013 715- 05203 960.000 m | 17. 24000 16550. 40| |
PIPE, TYPE 4, CIRCULAR 100 nm [ | |
0014 718- 06526 115.200 My | 79. 32000 9137. 66| [
HVA FOR UNDERDRAI NS | [ |
0015 718- 06532 1.000 m | 6. 53000 6. 53| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0016 718- 52610 60.800 n8 | 52. 24000 3176. 19 |
AGGREGATE FOR UNDERDRAI NS | [ |
0017 718-99153 1940.000 n2 | 2.09000 4054. 60| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0018 801- 06203 327.000 m | 2. 81000 918. 87| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0019 801- 06207 327.000 m | 9. 14000 2988. 78| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ |
100 mm | [ |
0020 801- 06640 34.000 EACH 97. 95000 3330. 30| |
|

CONSTRUCTI ON SI GN, A | |



QC/ QA HVA | NTERVEDI ATE 19.0 nm SHOULDER|

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 521 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 891, 231. 35 ROQUTE : VAR QUS
CALL ORDER . 521 CONTRACT I D : M -25346-A COUNTI ES : HANCOCK MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1151771 | |
| CALUVET ASPHALT PAVING CO | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0021 801-06710 70.000 DAY | 20. 90000 1463. 00| |
FLASHI NG ARROW S| GN | [ |
0022 801-06775 LUWP| 68500. 00000 68500. 00| |
MAI NTAI NI NG TRAFFI C | | [
0023 805- 78470 960.000 m | 0. 65000 624. 00| |
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0024 805- 78795 240.000 m | 38. 53000 9247. 20| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0025 808-06711 465.000 m | 0. 55000 255. 75| |
LI NE, PAI NT, BROKEN, VWH TE, 100 mm | | |
0026 808-06713 2130.000 m | 0. 55000 1171. 50| |
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0027 808-06714 2862.000 m | 0. 55000 1574. 10| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0028 808- 75297 72.000 m | 15. 67000 1128. 24| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0029 808- 75320 3.000 EACH 84. 89000 254. 67| |
PAVEMVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0030 808- 75325 2.000 EACH 111. 01000 222. 02| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0031 808- 75996 248. 000 EACH 6. 46000 1602. 08| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0032 808- 75998 248. 000 EACH 28. 73000 7125. 04| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0033 401- 05463 235.900 My | 55. 55000 13104. 25| |
I
I

SECTI ON TOTALS [

CONTRACT TOTALS [

$ 1,088, 842. 48|

$ 1,088, 842.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 531 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 165, 246. 54 ROUTE : SR 227
CALL ORDER . 531 CONTRACT ID: M -25365-A COUNTI ES : RANDOLPH
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME 40 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1364963 ERBER & M LLI GAN CONSTR  CO. $ 92, 253. 45 100. 0000%
2 35-1058755 BAKER & SCHULTZ, |NC. $ 114, 424.50 124. 0327%
3 35-0999231 HUNT PAVI NG COMPANY, | NC. $  117,499.29 127. 3657%
4 35-1315965 FOX OONTRACTORS $  124,565.76 135. 0255%
5  35-1128289 BEATY CONSTRUCTI ON, | NC. $  130,864.75 141. 8535%
6 35-1817530 Pl ONEER ASSOCI ATES, | NC. CONDI TI ONAL BI D $  130,901.41 141. 8932%
7 35-1991044 JOHNSON COVPANY, | NC. $  138,044.10 149. 6357%
| (1) 35-1364963 | (2) 35-1058755 | (3) 35-0999231
| ERBER & M LLI GAN CONSTR  CO. | BAKER & SCHULTZ, | NC. | HUONT PAVI NG COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105- 06790 4.000 M | 800. 00000 3200. 00| 800. 00000 3200. 00| 1240. 29000 4961. 16
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 2400. 00000 2400. 00| 2420. 00000 2420. 00| 2310. 00000 2310. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 5250. 00000 5250. 00| 4700. 00000 4700. 00| 7265. 67000 7265. 67
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02286 2.000 EACH 5750. 00000 11500. 00|  14100. 00000 28200. 00| 2623. 40000 5246. 80
PRESENT STRUCTURE, REMOVE | | |
0005 303- 60012 111.800 My | 17. 50000 1956. 50]| 22. 00000 2459. 60| 30. 71000 3433. 38
AGGREGATE, 2 | | |
0006 303- 94433 104.900 n8 | 24. 00000 2517. 60| 29. 00000 3042. 10| 32. 47000 3406. 10
AGGREGATE, 12 | | |
0007 305- 05204 23.500 My | 200. 00000 4700. 00| 195. 00000 4582. 50| 183. 75000 4318. 13
HVA FOR PATCHI NG | |
0008 616- 02320 317.300 n2 | 3. 00000 951. 90| 2. 75000 872. 58 2. 71000 859. 88
GEOTEXTI LES | | |
0009 616- 06405 138.500 My | 22. 50000 3116. 25| 16. 60000 2299. 10| 69. 38000 9609. 13
Rl PRAP, REVETNMENT | | |
0010 621- 06570 78.700 n8 | 20. 00000 1574. 00| 25. 00000 1967. 50| 44. 29000 3485. 62
TOP SO L | | |
0011 621- 06574 372.000 n2 | 5. 75000 2139. 00| 9. 00000 3348. 00| 8. 61000 3202. 92
SCODDI NG | | |
0012 714- 03437 39.500 n2 | 340. 00000 13430. 00| 454. 00000 17933. 00| 589. 27000 23276. 17

W NGMLL, PRECAST, REI NFORCED CONCRETE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 531 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 165, 246. 54 ROUTE : SR 227
CALL ORDER . 531 CONTRACT ID: M -25365-A COUNTI ES : RANDOLPH
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1058755 | (3) 35-0999231
| ERBER & M LLI GAN CONSTR. QO | BAKER & SCHULTZ, | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 714-04854 10.800 m | 1280. 00000 13824. 00| 1410. 00000 15228. 00| 1390. 41000 15016. 43

CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2100 nm X 900 mm | |

0014 714- 06279 11.500 m | 1440. 00000 16560. 00| 1530. 00000 17595. 00| 1519. 88000 17478. 62
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 nm X 900 mm | | |

0015 801- 04308 2.000 EACH 150. 00000 300. 00| 110. 00000 220. 00| 105. 00000 210. 00

ROAD CLOSURE S| GN ASSEMBLY | | |

0016 801- 06605 16. 000 EACH| 85. 00000 1360. 00| 72. 00000 1152. 00| 105. 00000 1680. 00
BARRI CADE, I11A | |

0017 801- 06606 16. 000 EACH| 85. 00000 1360. 00| 82. 00000 1312. 00| 105. 00000 1680. 00
BARRI CADE, |11B | |

0018 801- 06625 19.000 EACH 100. 00000 1900. 00| 100. 00000 1900. 00| 52. 50000 997. 50
DETOUR ROUTE MARKER ASSEMBLY | | |

0019 801- 06640 17.000 EACH 75. 00000 1275. 00| 60. 00000 1020. 00| 63. 00000 1071. 00
CONSTRUCTI ON SIGN, A | | |

0020 801- 06775 LUMP| 2400. 00000 2400. 00| 400. 00000 400. 00| 7393. 22000 7393. 22
MAI NTAI NI NG TRAFFI C | | |

0021 804- 06770 8.000 EACH 25. 00000 200. 00| 25. 00000 200. 00| 31. 50000 252. 00
DELI NEATOR POST | |

0022 808- 06712 6.000 m | 16. 00000 96. 00| 17. 60000 105. 60| 16. 30000 97. 80
LINE, PAINT, BROKEN, YELLOW 100 mm | | |

0023 808- 06713 15.200 m | 16. 00000 243. 20| 17. 60000 267. 52| 16. 30000 247.76
LINE, PAINT, SOLID, VWH TE, 100 nm | |

SECTI ON TOTALS | $ 92, 253. 45| $ 114, 424.50| $  117,499.29
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeoeoan

CONTRACT TOTALS [ $ 92, 253. 45| $ 114, 424. 50| $ 117, 499. 29




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 531 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 165, 246. 54 ROUTE : SR 227
CALL ORDER . 531 CONTRACT ID: M -25365-A COUNTI ES : RANDOLPH
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1128289 | (6) 35-1817530
| FOX CONTRACTORS | BEATY CONSTRUCTI ON, | NC. | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105-06790 4.000 M | 1122. 04470 4488. 18| 500. 00000 2000. 00| 2200. 00000 8800. 00
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 2310. 00000 2310. 00| 2450. 00000 2450. 00| 2600. 00000 2600. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 1893. 68190 1893. 68| 6543. 25000 6543. 25| 8920. 00000 8920. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02286 2.000 EACH 8801. 68900 17603. 38| 13340. 50000 26681. 00| 6500. 00000 13000. 00
PRESENT STRUCTURE, REMOVE | | [
0005 303-60012 111.800 My | 52. 04940 5819. 12| 54. 50000 6093. 10| 21. 85000 2442. 83
AGGREGATE, 2 | | [
0006 303- 94433 104.900 nB | 44. 26040 4642. 92| 60. 00000 6294. 00| 44. 15000 4631. 34
AGCGREGATE, 12 | | |
0007 305-05204 23.500 My | 232. 90000 5473. 16| 185. 00000 4347. 50| 210. 00000 4935. 00
HMVA FOR PATCHI NG | | [
0008 616- 02320 317.300 n2 | 4.10680 1303. 09| 4. 00000 1269. 20| 3. 10000 983. 63
GEOTEXTI LES | | [
0009 616- 06405 138.500 My | 39. 10340 5415. 82| 25. 00000 3462. 50| 22. 15000 3067.78
R PRAP, REVETMENT | | [
0010 621-06570 78.700 n8 | 74.93920 5897. 72| 60. 00000 4722. 00| 57. 50000 4525. 25
TOP SO L [ [ |
0011 621-06574 372.000 n2 | 8. 61000 3202. 92| 9. 00000 3348. 00| 9. 70000 3608. 40
SODDI NG | | |
0012 714-03437 39.500 n2 | 531. 15850 20980. 76| 600. 00000 23700. 00| 607. 00000 23976. 50
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0013 714-04854 10.800 m | 1619. 29070 17488. 34| 1400. 00000 15120. 00| 1520. 00000 16416. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 2100 mm X 900 nm | | |
0014 714-06279 11.500 m | 1645. 19480 18919. 74| 1450. 00000 16675. 00| 1980. 00000 22770. 00
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 2400 mm X 900 nm | | |
0015 801- 04308 2.000 EACH 105. 00000 210. 00| 110. 00000 220. 00| 118. 00000 236. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0016 801- 06605 16. 000 EACH 68. 25000 1092. 00| 70. 00000 1120. 00| 76. 70000 1227. 20
BARRI CADE, |11A | | [
0017 801- 06606 16. 000 EACH 78. 75000 1260. 00| 85. 00000 1360. 00| 88. 50000 1416. 00
BARRI CADE, |111B | | |
0018 801- 06625 19. 000 EACH 94. 50000 1795. 50| 100. 00000 1900. 00| 106. 20000 2017. 80
DETOUR ROUTE MARKER ASSEMBLY | | |
0019 801- 06640 17.000 EACH 57. 75000 981. 75| 60. 00000 1020. 00| 65. 00000 1105. 00

CONSTRUCTI ON SI GN, A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 531 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 165, 246. 54 ROUTE : SR 227
CALL ORDER . 531 CONTRACT ID: M -25365-A COUNTI ES : RANDOLPH
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1128289 | (6) 35-1817530
| FOX CONTRACTORS | BEATY CONSTRUCTI ON, | NC. | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 801- 06775 LUWP| 3011. 52000 3011. 52| 2000. 00000 2000. 00| 3350. 00000 3350. 00
MAI NTAI NI NG TRAFFI C | | |
0021 804-06770 8.000 EACH 52. 50000 420. 00| 25. 00000 200. 00| 59. 00000 472.00
DELI NEATOR PCST | | [
0022 808-06712 6.000 m | 16. 80000 100. 80| 16. 00000 96. 00| 18. 90000 113. 40
LINE, PAINT, BROKEN, YELLON 100 mm [ | [
0023 808-06713 15.200 m | 16. 80000 255. 36| 16. 00000 243. 20| 18. 90000 287.28
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
SECTI ON TOTALS | $ 124, 565. 76| $ 130, 864. 75| $ 130, 901. 41
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao
CONTRACT TOTALS | $ 124, 565. 76| $ 130, 864. 75| $ 130, 901. 41




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 531 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 165, 246. 54 ROUTE : SR 227
CALL ORDER . 531 CONTRACT ID: M -25365-A COUNTI ES : RANDOLPH
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1991044 |
| JOHNSON COVPANY, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I
0001 105-06790 4.000 MOS | 1000. 00000 4000. 00|

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 2100 mm X 900 nm |
0014 714-06279 11.500 m | 1956. 00000 22494. 00
CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 2400 mm X 900 nm |

|
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUNP| 2500. 00000 2500. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUVP| 6200. 00000 6200. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02286 2.000 EACH  15000.00000 30000. 00| |
PRESENT STRUCTURE, REMOVE | |
0005 303- 60012 111. 800 | 30. 00000 3354. 00| |
AGGREGATE, 2 | |
0006 303- 94433 104.900 n8 | 35. 00000 3671. 50| |
AGGREGATE, 12 | | |
0007 305- 05204 23.500 My | 100. 00000 2350. 00| |
HVA FOR PATCHI NG | [
0008 616- 02320 317.300 n2 | 4.00000 1269. 20| |
GEOTEXTI LES | [ |
0009 616- 06405 138.500 My | 17. 00000 2354. 50| |
Rl PRAP, REVETNMENT | [ |
0010 621- 06570 78.700 n8 | 55. 00000 4328. 50| |
TOP SO L [ [ |
0011 621- 06574 372.000 n2 | 9. 20000 3422. 40| |
SODDI NG | | |
0012 714- 03437 39.500 n2 | 500. 00000 19750. 00| |
W NGMLL, PRECAST, REI NFORCED CONCRETE | |
0013 714- 04854 10.800 m | 1800. 00000 19440. 00| |
I I
I I
I I
| |
0015 801- 04308 2.000 EACH 251. 00000 502. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0016 801- 06605 16. 000 EACH 95. 00000 1520. 00| |
BARRI CADE, I11A | |
0017 801- 06606 16.000 EACH 110. 00000 1760. 00| |
BARRI CADE, 111B | |
0018 801- 06625 19. 000 EACH 78. 00000 1482. 00| |
DETOUR ROUTE MARKER ASSEMBLY [ |
0019 801- 06640 17.000 EACH 94. 00000 1598. 00| |
I

CONSTRUCTI ON SI GN, A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 531 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 165, 246. 54 ROUTE : SR 227
CALL ORDER . 531 CONTRACT ID: M -25365-A COUNTI ES : RANDOLPH
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1991044 | |
| JOHNSON COVPANY, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0020 801-06775 LUWP| 5000. 00000 5000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0021 804-06770 8.000 EACH 25. 00000 200. 00| |
DELI NEATOR PCST [ | [
0022 808-06712 6.000 m | 40. 00000 240. 00| |
LINE, PAINT, BROKEN, YELLON 100 mm | [ [
0023 808-06713 15.200 m | 40. 00000 608. 00| |
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
SECTI ON TOTALS | $ 138, 044. 10| |
__________________________________________ o
CONTRACT TOTALS | $ 138, 044. 10| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 541 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 70
CALL ORDER . 541 CONTRACT ID : M -25464-A COUNTI ES : PUTNAM
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 10/27/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1212938 ATLAS EXCAVATING | NC $ 831, 775. 85 100. 0000%
2 35-1878024 RAGLE, I NC. $ 970, 693. 79 116. 7013%
3  35-1315965 FOX CONTRACTORS $ 1,249, 453.07 150. 2151%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 551 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 180, 934. 94 ROUTE : 120,20, 9, 3
CALL ORDER : 551 CONTRACT ID : M -25569- A COUNTI ES : ALLEN ELKHART
LETTI NG DATE : 06/19/01 10:00 AM DISTRICT  : FT. WAYNE DI STRICT LAGRANGE OTHERS
CONTRACT TIME : 10/01/01 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : NA
N A
N A
OTHERS
SET- ASI DE :

VENDOR RANKI NG :

PI PE EXTENSI ON, CI RCULAR, 375 nmm NON\- [
REI NFORCED CONC. CLASS 3 |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 62-1492793 APl CONSTRUCTI ON $  184,014.00 100. 0000%
2 35-1065659 BROCKS CONSTRUCTI ON $  211,825.25 115. 1136%
| (1) 62-1492793 | (2) 35-1065659 [
| APl CONSTRUCTI ON | BROOKS CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  PASSI NG BLI STERS AND TURN LANES
[ I I
0001 105- 06845 LUMP| 2915. 00000 2915. 00| 5800. 00000 5800. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 110- 01001 LUMP|  12900. 00000 12900. 00|  10590. 00000 10590. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02260 1.000 EACH 600. 00000 600. 00| 1100. 00000 1100. 00|
TREE, 760 mm REMOVE | | [
0004 202- 02271 2.000 EACH 100. 00000 200. 00| 350. 00000 700. 00|
HEADWALL, REMOVE | | |
0005 202- 60820 150.000 n2 | 10. 00000 1500. 00| 11. 00000 1650. 00|
SURFACE M LLING ASPHALT | | |
0006 203- 02080 1.014 km |  30000. 00000 30420.00|  43368. 00000 43975. 15|
LI NEAR GRADI NG | | |
0007 303-52308 1360.000 My | 12. 00000 16320. 00| 14. 00000 19040. 00|
COVPACTED AGGREGATE, O, 53 | | |
0008 305- 05206 2455.000 My | 35. 00000 85925. 00| 41. 60000 102128. 00|
W DENI NG W TH HVA | | |
0009 406- 05521 0.932 n2 | 250. 00000 233. 00| 575. 00000 535. 90|
ASPHALT FOR TACK COAT | | |
0010 610- 05527 15.000 My | 61. 00000 915. 00| 80. 00000 1200. 00|
HVA FOR APPROACHES | | |
0011 621- 01004 4.000 EACH 250. 00000 1000. 00| 700. 00000 2800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0012 621- 06559 2245.000 n2 | 0. 80000 1796. 00| 1. 10000 2469. 50|
MULCHED SEEDI NG, R | | |
0013 715-06720 2.000 m | 125. 00000 250. 00| 400. 00000 800. 00|
I I
| |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 551 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 180, 934. 94 ROUTE : 120,20, 9, 3
CALL ORDER : 551 CONTRACT 1D : M -25569-A COUNTI ES : ALLEN ELKHART
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT © FT. WAYNE DI STRICT LAGRANGE OTHERS
SET- ASI DE :
| (1) 62-1492793 | (2) 35-1065659 |
| APl CONSTRUCTI ON | BROOKS CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 715-06720 3.000 m | 125. 00000 375. 00| 400. 00000 1200. 00|
Pl PE EXTENSI ON, Cl RCULAR, 375 mm | | [
NON- REI NFORCED CONC. CLASS 3 | | |
0015 715- 46005 2.000 EACH 125. 00000 250. 00| 400. 00000 800. 00|
Pl PE END SECTI ON, 375 nm | | |
0016 801- 06640 53.000 EACH 100. 00000 5300. 00| 32. 00000 1696. 00|
CONSTRUCTI ON SI GN, A | | |
0017 801-06775 LUMP|  14900. 00000 14900. 00|  10500. 00000 10500. 00|
MAI NTAI NI NG TRAFFI C | | |
0018 802-91122 4.000 EACH 100. 00000 400. 00| 345, 00000 1380. 00|
SIGN, GROUND MOUNTED, RESET | | |
0019 804- 04435 1.000 EACH| 25. 00000 25. 00| 100. 00000 100. 00|
DELI NEATOR POST, REMOVE | | I
0020 804- 06771 20.000 EACH 25. 00000 500. 00| 19. 55000 391. 00|
DELI NEATOR POST, FLEXI BLE | | |
0021 808- 06703 780.000 m | 3. 00000 2340. 00| 1. 32000 1029. 60|
LI NE, THERVOPLASTIC, SOLID, WH TE, 100mmj | |
0022 808- 06713 260.000 m | 2. 00000 520. 00| 0. 48000 124. 80|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0023 808- 06716 680.000 m | 3. 00000 2040. 00| 0. 84000 571. 20|
LI NE, REMOVE | | |
0024 808- 75245 255.000 m | 3. 00000 765. 00| 1. 32000 336. 60|
LI NE, THERVOPLASTIC, SOLID, YELLOW | | |
100nm | |
0025 808- 75998 4.000 EACH 65. 00000 260. 00| 36. 30000 145. 20|
SNOWPLOMABLE RAI SED PAVEMENT MARKER , | | |
TYPE 1 | | |
0026 808- 75998 7.000 EACH 65. 00000 455, 00| 36. 30000 254. 10|
SNOWPLOMABLE RAI SED PAVEMENT MARKER , | | |
TYPE1 | | |
0027 808- 75998 14.000 EACH| 65. 00000 910. 00| 36. 30000 508. 20|
SNOWPLOMABLE RAI SED PAVEMENT MARKER , | | |
TYPE 1 | | |
SECTI ON TOTALS | $ 184, 014. 00| $ 211, 825. 25|
------------------------------------------ Ty
CONTRACT TOTALS | $ 184, 014. 00| $ 211, 825. 25|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 561 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 98, 752. 80 ROUTE : SR 19
CALL ORDER . 561 CONTRACT ID : M-25636-A COUNTI ES : TIPTON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 10 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 67, 294. 55 100. 0000%
2 35-0524595 MOHR CONSTRUCTI ON CO $ 81, 531. 02 121. 1554%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 81, 766. 20 121. 5049%
| (1) 35-1139301 | (2) 35-0524595 | (3) 35-0918397
|E & B PAVING | NC. | MOHR CONSTRUCTI ON CO | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ASPHALT RESURFACE
[ I |
0001 105- 06845 LUMP| 950. 00000 950. 00| 1425. 00000 1425. 00| 1000. 00000 1000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 110- 01001 LUMP| 3400. 00000 3400. 00| 3900. 00000 3900. 00| 4000. 00000 4000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 8200.000 SYS | 0. 55000 4510. 00| 1. 90000 15580. 00| 1. 90000 15580. 00
SURFACE M LLING ASPHALT | | |
0004 305- 05204 295.000 TON | 82. 00000 24190. 00| 90. 00000 26550. 00| 95. 00000 28025. 00
HVA FOR PATCHI NG | |
0005 402- 05479 677.000 TON | 40. 00000 27080. 00| 40. 00000 27080. 00| 40. 00000 27080. 00
HVA SURFACE 12.5 mm MAI NLI NE | | |
0006 406- 05520 1.900 TON | 150. 00000 285. 00| 825. 00000 1567. 50| 165. 00000 313. 50
ASPHALT FOR TACK COAT | | |
0007 801- 06203 203.000 LFT | 2. 75000 558. 25| 1. 25000 253. 75 1. 70000 345. 10
TEMPORARY PAVEMENT MARKING 4 IN | | |
0008 801- 06207 203.000 LFT | 0. 90000 182. 70| 3. 00000 609. 00| 1. 70000 345. 10
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | [ [
0009 801- 06640 6.000 EACH 73. 00000 438. 00| 56. 25000 337. 50| 55. 00000 330. 00
CONSTRUCTI ON SIGN, A | | |
0010 801- 06710 15.000 DAY | 20. 00000 300. 00| 15. 00000 225. 00| 18. 50000 277.50
FLASH NG ARROW S| GN | | |
0011 801- 06775 LUMP| 3600. 00000 3600. 00| 3150. 00000 3150. 00| 3600. 00000 3600. 00
MAI NTAI NI NG TRAFFI C | | |
0012 808- 06712 206.000 LFT | 0. 60000 123. 60| 0. 25000 51. 50| 0. 25000 51. 50
LINE, PAINT, BROKEN, YELLOW 4 IN. | |
0013 808- 06713 75.000 LFT | 0. 60000 45. 00| 0. 23000 17. 25| 0. 25000 18.75
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0014 808- 06714 1135.000 LFT | 0. 60000 681. 00| 0. 23000 261. 05| 0. 25000 283.75

LINE, PAINT, SCLID, YELLOWN 4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 561 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 98, 752. 80 ROUTE : SR 19
CALL ORDER . 561 CONTRACT ID : M-25636-A COUNTI ES : TIPTON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0524595 | (3) 35-0918397
| E & B PAVI NG | MOHR CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0015 808- 75297 60. 000 LFT | 4., 85000 291. 00| 3. 26000 195. 60| 3. 25000 195. 00
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0016 808- 75300 312.000 LFT | 1. 25000 390. 00| 0. 51000 159. 12| 0. 50000 156. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | [
0017 808- 75320 3.000 EACH 90. 00000 270. 00| 56. 25000 168. 75| 55. 00000 165. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
SECTI ON TOTALS | $ 67, 294. 55| $ 81, 531. 02] $ 81, 766. 20
______________________________________________________________________ T
CONTRACT TOTALS | $ 67, 294. 55| $ 81, 531. 02| $ 81, 766. 20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 571 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : SPECI AL PARK ROAD
CALL ORDER . 571 CONTRACT ID : M -25660-A COUNTI ES : PARKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 10/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-2126716 WABASH VALLEY ASPHALT CO. LLC $ 126, 257. 22 100. 0000%
2 35-0918397 RI ETH R LEY CONSTRUCTI ON $ 133, 333. 00 105. 6042%
3 35-1111003 VWH TE CONSTRUCTI ON, | NC. $ 134, 739. 80 106. 7184%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 581 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 382, 828. 28 RQUTE : SR 14
CALL ORDER . 581 CONTRACT ID : M -25689-A COUNTI ES : PULASKI
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC. $  282,329.73 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $  345,671.55 122. 4354%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON $  358,471.64 126. 9691%
| (1) 35-1139301 | (2) 35-1917625 | (3) 35-0918397
|E & B PAVING | NC. | M LESTONE CONTRACTCRS, L.P. | R'ETH RILEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ASPHALT WEDGE AND LEVEL
I I |
0001 110- 01001 LUMP|  14000. 00000 14000. 00|  17000. 00000 17000. 00| 5000. 00000 5000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 1000.000 n2 | 4.00000 4000. 00| 5. 00000 5000. 00| 7.00000 7000. 00
SURFACE M LLING ASPHALT | | |
0003 303- 04095 525.000 My | 15. 00000 7875. 00| 17. 00000 8925. 00| 25. 00000 13125. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0004 402- 05495 7800.000 My | 30. 00000 234000. 00| 38. 00000 296400. 00| 38. 80000 302640. 00
HVA WEDGE AND LEVEL | | |
0005 406- 05520 21.000 My | 100. 00000 2100. 00| 210. 00000 4410. 00| 320. 00000 6720. 00
ASPHALT FOR TACK COAT | | |
0006 610- 05527 80.000 My | 50. 00000 4000. 00| 70. 00000 5600. 00| 100. 00000 8000. 00
HVA FOR APPROACHES | | |
0007 801- 06207 97.000 m | 4.57000 443. 29| 8. 00000 776. 00| 25. 00000 2425. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0008 801- 06640 15.000 EACH| 75. 00000 1125. 00| 60. 00000 900. 00| 63. 00000 945. 00
CONSTRUCTI ON SIGN, A | | |
0009 801- 06775 LUMP|  11000. 00000 11000. 00| 2250. 00000 2250. 00| 8000. 00000 8000. 00
MAI NTAI NI NG TRAFFI C | | |
0010 808- 04298 2.000 EACH 350. 00000 700. 00| 355. 00000 710. 00| 367. 50000 735. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | | |
0011 808- 06712 5009.000 m | 0. 16000 801. 44 0. 20000 1001. 80| 0. 21000 1051. 89
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0012 808- 06713 9600.000 m | 0. 16000 1536. 00| 0. 20000 1920. 00| 0. 21000 2016. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0013 808- 06714 2900.000 m | 0. 16000 464. 00| 0. 20000 580. 00| 0. 21000 609. 00

LINE, PAINT, SCLID, YELLOW 100 nm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01

PAGE : 581 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 382, 828. 28 ROUTE : SR 14
CALL ORDER : 581 CONTRACT ID : M -25689-A COUNTI ES : PULASKI
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1917625 | (3) 35-0918397
|E & B PAVING |NC. | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
0014 808- 75297 15.000 m | 19. 00000 285. 00| 13. 25000 198. 75| 13. 65000 204. 75
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LI NE, 600nm | | I
SECTI ON TOTALS | $ 282, 329. 73| $ 345, 671. 55| $ 358, 471. 64
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo

CONTRACT TOTALS [ $ 282, 329. 73| $ 345, 671. 55| $ 358, 471. 64




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 591 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 449, 285. 41 ROUTE : 256
CALL ORDER . 591 CONTRACT ID : M-25691-A COUNTI ES : SCOTT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 306, 706.31 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $ 336, 965.56 109. 8658%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 362, 000.00 118. 0282%
4  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $  422,938.25 137. 8968%
5  35-1598410 SEDAM CONTRACTI NG $ 460, 450. 92 150. 1276%
| (1) 35-0999231 | (2) 35-1357381 | (3) 35-1917625
| HONT PAVI NG COMPANY, INC. | O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
I I |
0001 105- 06790 6.000 M5 | 750. 00000 4500. 00| 800. 00000 4800. 00| 2000. 00000 12000. 00
FI ELD OFFI CE, 300 SFT | |
0002 105- 06845 LUMP| 5300. 00000 5300. 00| 2500. 00000 2500. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00|  16800. 00000 16800. 00|  20000. 00000 20000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 630.930 SYS | 5. 00000 3154. 65| 6. 00000 3785. 58] 20. 00000 12618. 60
PAVEMENT, REMOVE | | |
0005 202- 02273 150.000 SYS | 7.00000 1050. 00| 20. 00000 3000. 00| 20. 00000 3000. 00
CENTER CURB, CONCRETE, REMOVE | | |
0006 202- 96133 59.000 LFT | 1. 89000 111. 51 15. 00000 885. 00| 10. 00000 590. 00
Pl PE, REMOVE | |
0007 203- 02000 538.700 CYS | 30. 00000 16161. 00| 9. 00000 4848. 30| 30. 00000 16161. 00
EXCAVATI ON,  COVMON | | |
0008 205- 02229 24.000 LFT | 19. 01000 456. 24| 17. 00000 408. 00| 5. 00000 120. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0009 205- 02234 1.000 EACH 98. 95000 98. 95| 60. 00000 60. 00| 100. 00000 100. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0010 205- 02236 1.000 EACH 93. 75000 93. 75| 65. 00000 65. 00| 100. 00000 100. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON |

0011 303- 52308 170.690 TON | 21. 69000 3702. 27

24. 00000 4096. 56| 20. 00000 3413. 80
COVPACTED AGGREGATE, O, 53 [
0012 304- 06464 896.220 CYS | 12. 00000 10754. 64 12.50000 11202. 75| 10. 00000 8962. 20

SUBBASE FOR PCCP [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 591 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 449, 285. 41 ROUTE : 256
CALL ORDER . 591 CONTRACT ID : M-25691-A COUNTI ES : SCOTT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1357381 | (3) 35-1917625
| HUNT PAVI NG COVPANY, | NC. | O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 305-05206 6.800 TON | 97. 61000 663. 75| 175. 00000 1190. 00| 90. 00000 612. 00
W DENI NG W TH HVA [ | |
0014 402- 05468 220.000 TON | 33. 89000 7455. 80| 41. 00000 9020. 00| 31. 25000 6875. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0015 402-05474 1460. 400 TON | 27. 66000 40394. 66| 29. 00000 42351. 60| 25. 50000 37240. 20
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0016 402-05477 916.000 TON | 37. 42000 34276. 72| 39. 00000 35724. 00| 34. 50000 31602. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0017 406- 05520 3.610 TON | 182. 29000 658. 07| 250. 00000 902. 50| 175. 00000 631.75
ASPHALT FOR TACK COAT | | [
0018 502- 06329 896.220 SYS | 48. 00000 43018. 56| 54. 00000 48395. 88| 55. 00000 49292. 10
PCCP, 12 IN | [ [
0019 503- 05240 430. 000 LFT | 6. 21000 2670. 30| 10. 00000 4300. 00| 7.50000 3225. 00
D1 CONTRACTI ON JO NT | | |
0020 506- 06333 1148.000 SYS | 74. 00000 84952. 00| 93. 00000 106764. 00| 80. 00000 91840. 00
PCCP PATCHI NG FULL DEPTH | | [
0021 605-06120 4,000 LFT | 20. 00000 80. 00| 79. 00000 316. 00| 30. 00000 120. 00
CURB, CONCRETE | | [
0022 621-01004 1.000 EACH 677. 06000 677. 06| 500. 00000 500. 00| 525. 00000 525. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0023 621- 06559 690.930 SYS | 2. 24000 1547. 68| 1. 00000 690. 93| 0. 61000 421. 47
MULCHED SEEDI NG R | | |
0024 621- 06567 116.200 M5 | 1. 04000 120. 85] 10. 00000 1162. 00| 10. 50000 1220. 10
WATER | | |
0025 702-90915 26.420 CYS | 60. 00000 1585. 20| 88. 00000 2324. 96| 300. 00000 7926. 00
CONCRETE, A | | |
0026 703-06028 240.000 LBS | 0. 45000 108. 00| 0. 50000 120. 00| 1. 05000 252. 00
REI NFORCI NG BARS | | |
0027 715-41050 80.000 LFT | 17. 35000 1388. 00| 32. 00000 2560. 00| 60. 00000 4800. 00
Pl PE, REI NFORCED CONCRETE, 111, 15 IN | | |
0028 715-46000 2.000 EACH 201. 72000 403. 44| 175. 00000 350. 00| 500. 00000 1000. 00
PI PE END SECTION, 12 IN. | | |
0029 715- 46005 1.000 EACH 235. 77000 235. 77| 250. 00000 250. 00| 600. 00000 600. 00
PI PE END SECTION, 15 IN. | | |
0030 720-45075 1.000 EACH 1044. 46000 1044. 46| 1500. 00000 1500. 00| 2500. 00000 2500. 00
I NLET, R13 | | |
0031 801-06203 5200. 000 LFT | 0. 16000 832. 00| 1. 00000 5200. 00| 0. 16000 832. 00
TEMPORARY PAVEMENT MARKING 4 I N | | |
0032 801- 06640 8.000 EACH 181. 24000 1449. 92| 75. 00000 600. 00| 80. 00000 640. 00

CONSTRUCTI ON SIGN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 591 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 449, 285. 41 ROUTE : 256
CALL ORDER . 591 CONTRACT ID : M-25691-A COUNTI ES : SCOTT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1357381 | (3) 35-1917625
| HUNT PAVI NG COVPANY, | NC. | O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0033 801-06775 LUWP| 21005. 11000 21005. 11| 15000. 00000 15000. 00| 37962. 53000 37962. 53
MAI NTAI NI NG TRAFFI C | | |
0034 802- 76045 15.250 SFT | 20. 83000 317. 66| 50. 00000 762. 50| 21. 00000 320. 25
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH OKNESS | | |
0035 802- 76055 12. 000 LFT | 5. 21000 62. 52| 40. 00000 480. 00| 5. 25000 63. 00
SI GN POST, A | | |
0036 808-06713 60. 000 LFT | 2. 55000 153. 00| 10. 00000 600. 00| 2. 70000 162. 00
LINE, PAINT, SOLID, WHI TE, 4 IN. | |
0037 808-06714 224.000 LFT | 2. 55000 571. 20| 10. 00000 2240. 00| 2. 70000 604. 80
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0038 808- 06726 86.000 LFT | 2. 55000 219. 30| 10. 00000 860. 00| 2. 70000 232. 20
TRANSVERSE NMARKI NGS, PAI NT, STCP LI NE, | | |
24 IN. | [ [
0039 808- 75320 2.000 EACH 130. 20000 260. 40| 100. 00000 200. 00| 130. 00000 260. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0040 808- 75325 1.000 EACH 171. 87000 171. 87| 150. 00000 150. 00| 175. 00000 175. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 306, 706. 31| $ 336, 965. 56| $ 362, 000. 00
CONTRACT TOTALS | $ 306, 706. 31| $ 336, 965. 56| $ 362, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 591 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 449, 285. 41 ROUTE : 256
CALL ORDER . 591 CONTRACT ID : M-25691-A COUNTI ES : SCOTT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1598410 [

| AVERI CAN CONTRACTI NG & SERVI | SEDAM CONTRACTI NG |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 | NTERSECTI ON | MPROVENENT

I I
0001 105-06790 6.000 MOS | 1200. 00000 7200. 00| 1300. 00000 7800. 00|

FI ELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUMP| 9000. 00000 9000. 00| 7500. 00000 7500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  21000. 00000 21000. 00|  26000. 00000 26000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 630.930 SYS | 20. 00000 12618. 60| 5. 50000 3470. 12|
PAVEMENT, REMOVE | | |
0005 202- 02273 150.000 SYS | 40. 00000 6000. 00| 20. 00000 3000. 00|
CENTER CURB, CONCRETE, REMOVE | | |
0006 202- 96133 59.000 LFT | 30. 00000 1770. 00| 27.00000 1593. 00|
Pl PE, REMOVE | | |
0007 203- 02000 538.700 CYS | 25. 00000 13467. 50| 13. 00000 7003. 10|
EXCAVATI ON,  COVMMON | | |
0008 205- 02229 24.000 LFT | 19. 00000 456. 00| 20. 00000 480. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0009 205- 02234 1.000 EACH 100. 00000 100. 00| 110. 00000 110. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0010 205- 02236 1.000 EACH 95. 00000 95. 00| 105. 00000 105. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON |

|
0011 303- 52308 170.690 TON | 21. 00000 3584. 49| 20. 00000 3413. 80|
COVPACTED AGGREGATE, O, 53 | | |
0012 304- 06464 896.220 CYS | 21. 00000 18820. 62| 20. 00000 17924. 40|
SUBBASE FOR PCCP | | [
0013 305- 05206 6.800 TON | 150. 00000 1020. 00| 100. 00000 680. 00|
W DENI NG W TH HVA | | [
0014 402- 05468 220.000 TON | 32. 00000 7040. 00| 50. 00000 11000. 00|
HVA BASE 25.0 mm MAI NLI NE | | |
0015 402- 05474 1460. 400 TON | 26. 00000 37970. 40| 35. 00000 51114. 00|
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0016 402- 05477 916. 000 TON | 35. 00000 32060. 00| 44. 00000 40304. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0017 406- 05520 3.610 TON | 200. 00000 722. 00| 450. 00000 1624. 50|
ASPHALT FOR TACK COAT | | |
0018 502- 06329 896.220 SYS | 80. 00000 71697. 60| 60. 00000 53773. 20|

PCCP, 12 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 591 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 449, 285. 41 ROUTE : 256
CALL ORDER . 591 CONTRACT ID : M-25691-A COUNTI ES : SCOTT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1598410 [
| AVERI CAN CONTRACTI NG & SERVI | SEDAM CONTRACTI NG |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0019 503- 05240 430.000 LFT | 15. 00000 6450. 00| 15. 00000 6450. 00|
D-1 CONTRACTI ON JO NT | | |
0020 506- 06333 1148.000 SYS | 100. 00000 114800. 00| 145. 00000 166460. 00|
PCCP PATCHI NG FULL DEPTH | | |
0021 605-06120 4,000 LFT | 175. 00000 700. 00| 200. 00000 800. 00|
CURB, CONCRETE | | |
0022 621-01004 1.000 EACH 675. 00000 675. 00| 725. 00000 725. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0023 621- 06559 690.930 SYS | 2. 25000 1554. 59| 2. 40000 1658. 23|
MULCHED SEEDI NG R | | |
0024 621- 06567 116.200 MG | 1. 00000 116. 20| 1. 10000 127. 82|
WATER [ | |
0025 702-90915 26.420 CYS | 350. 00000 9247. 00| 400. 00000 10568. 00|
CONCRETE, A | | |
0026 703-06028 240.000 LBS | 2. 50000 600. 00| 10. 00000 2400. 00|
REI NFORCI NG BARS | | |
0027 715-41050 80.000 LFT | 75. 00000 6000. 00| 50. 00000 4000. 00|
Pl PE, REI NFORCED CONCRETE, 111, 15 IN | | |
0028 715-46000 2.000 EACH 400. 00000 800. 00| 250. 00000 500. 00|
PI PE END SECTION, 12 IN. | | [
0029 715-46005 1. 000 EACH 425. 00000 425. 00| 300. 00000 300. 00|
PI PE END SECTION, 15 IN. | | [
0030 720- 45075 1.000 EACH 3000. 00000 3000. 00| 1200. 00000 1200. 00|
I NLET, R13 | | |
0031 801- 06203 5200. 000 LFT | 0. 25000 1300. 00| 0. 25000 1300. 00|
TEMPORARY PAVEMENT MARKING 4 I N | | |
0032 801- 06640 8.000 EACH 100. 00000 800. 00| 90. 00000 720. 00|
CONSTRUCTI ON SI GN, A | | |
0033 801-06775 LUMP| 30000. 00000 30000. 00| 24000. 00000 24000. 00|
MAI NTAI NI NG TRAFFI C | | |
0034 802- 76045 15. 250 SFT | 21. 00000 320. 25| 23. 00000 350. 75|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH CKNESS | | |
0035 802- 76055 12. 000 LFT | 5. 50000 66. 00| 25. 00000 300. 00|
SIGN PCST, A | | |
0036 808-06713 60. 000 LFT | 2. 60000 156. 00| 3. 00000 180. 00|
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0037 808-06714 224.000 LFT | 2. 60000 582. 40| 3. 00000 672. 00|
LINE, PAINT, SOLID, YELLON 4 IN. | | |
0038 808- 06726 86.000 LFT | 2. 60000 223. 60| 4. 00000 344. 00|

TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
24 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 591 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 449, 285. 41 ROUTE : 256
CALL ORDER . 591 CONTRACT ID : M-25691-A COUNTI ES : SCOTT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1598410 [
| AVERI CAN CONTRACTI NG & SERVI | SEDAM CONTRACTI NG |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0039 808- 75320 2.000 EACH 150. 00000 300. 00| 150. 00000 300. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0040 808- 75325 1. 000 EACH 200. 00000 200. 00| 200. 00000 200. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
SECTI ON TOTALS | $ 422, 938. 25| $ 460, 450. 92|
__________________________________________ o
CONTRACT TOTALS | $ 422, 938. 25| $ 460, 450. 92|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 601 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 77,781. 22 ROUTE :
CALL ORDER . 601 CONTRACT ID: M -25694-A COUNTI ES : FOUNTAI N MONTGOVERY
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 10/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 77, 490. 00 100. 0000%
2 35-1111003 VWH TE CONSTRUCTI ON, | NC. $ 82, 900. 00 106. 9815%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 84, 907. 50 109. 5722%
| (1) 35-0918397 | (2) 35-1111003 | (3) 35-1917625
| RIETH R LEY CONSTRUCTION | WH TE CONSTRUCTI ON, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ASPHALT RESURFACE

[ I |
0001 110-01001 LUWP| 6300. 00000 6300. 00| 4000. 00000 4000. 00| 6500. 00000 6500. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 303- 04075 15.000 My | 39. 00000 585. 00| 125. 00000 1875. 00| 63. 00000 945. 00
COVPACTED AGGREGATE, O, 73 | | |

0003 303-52308 50.000 My | 13. 00000 650. 00| 56. 00000 2800. 00| 35. 00000 1750. 00
COVPACTED AGGREGATE, O, 53 | | |

0004 305- 05204 50.000 My | 120. 00000 6000. 00| 115. 00000 5750. 00 91. 00000 4550. 00
HVA FOR PATCHI NG | |

0005 402- 05495 1250.000 My | 50. 00000 62500. 00| 52. 50000 65625. 00| 55. 55000 69437. 50
HVA WEDGE AND LEVEL | | |

0006 405- 05517 2.800 My | 250. 00000 700. 00| 600. 00000 1680. 00| 275. 00000 770. 00
ASPHALT FOR PRI ME COAT | | |

0007 406- 05520 1.900 My | 200. 00000 380. 00| 300. 00000 570. 00| 250. 00000 475. 00
ASPHALT FOR TACK COAT | | |

0008 801- 06640 3.000 EACH 125. 00000 375. 00| 200. 00000 600. 00| 160. 00000 480. 00
CONSTRUCTI ON SIGN, A | | |

SECTI ON TOTALS | $ 77, 490. 00| $ 82, 900. 00| $ 84, 907. 50
------------------------------------------ P

CONTRACT TOTALS | $ 77, 490. 00| $ 82, 900. 00| $ 84, 907. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 611 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 99, 999. 98 ROQUTE : US 35
CALL ORDER . 611 CONTRACT ID : M-25700-A COUNTI ES : HOMRD
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1058755 BAKER & SCHULTZ, |NC. $ 80, 324. 02 100. 0000%
2 35-2064912 B & P CONSTRUCTI ON $ 86, 276. 07 107. 4100%
3 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 95, 061. 39 118. 3474%
4  35-1325036 DEI CHVAN EXCAVATI NG CO $ 98, 500. 00 122. 6283%
5  35-1315965 FOX CONTRACTORS $  102,792.76 127. 9726%
6 35-1817574 YARDBERRY LANDSCAPE $ 108, 460.76 135. 0290%
7 35-1817530 Pl ONEER ASSOCI ATES, | NC. $  108,837.52 135. 4980%
8  35-1912582 EDSAM CONSTRUCTI ON, | NC. $ 119, 385.65 148. 6300%
9  35-1991044 JOHNSON COVPANY, | NC. $  146,293.70 182. 1294%
| (1) 35-1058755 | (2) 35-2064912 | (3) 35-0999231
| BAKER & SCHULTZ, | NC. | B & P CONSTRUCTI ON | HUNT PAVI NG COMPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ Ao m m e e e e o e e et m e e e e et e e e e e e e e e e e e memeeoeoaooo
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105- 06790 3.000 MS | 900. 00000 2700. 00| 850. 00000 2550. 00| 1240. 29000 3720. 87
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 2310. 00000 2310. 00| 3050. 00000 3050. 00| 2205. 00000 2205. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 4200. 00000 4200. 00| 6700. 00000 6700. 00| 4946. 48000 4946. 48
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-51330 LUMP|  10915. 00000 10915. 00|  10000. 00000 10000. 00| 9442. 48000 9442. 48
PRESENT STRUCTURE, REMOVE | |
0005 203- 02070 10.000 n8 | 25. 00000 250. 00| 5. 00000 50. 00| 35. 72000 357. 20
BORROW | |
0006 303- 60012 123.000 My | 22.00000 2706. 00| 19. 00000 2337. 00| 25. 31000 3113. 13
AGGREGATE, 2 | | |
0007 303- 94433 54.300 n8 | 22. 00000 1194. 60| 30. 00000 1629. 00| 25. 50000 1384. 65
AGGREGATE, 12 | | |
0008 305- 06082 102.700 My | 96. 30000 9890. 01 95. 00000 9756. 50| 94. 50000 9705. 15
HVA PATCHI NG FOR ASPHALT PAVEVENT | | |
0009 601- 02636 22.860 m | 118. 00000 2697. 48| 110. 00000 2514. 60| 89. 25000 2040. 26
GUARDRAI L, W BEAM NESTED | | |
0010 616- 02320 47.200 n2 | 2.90000 136. 88| 1. 60000 75. 52| 2.41000 113.75
GEOTEXTI LES | | |
0011 616- 06451 7.000 My | 25. 00000 175. 00| 28. 75000 201. 25 43. 08000 301. 56

Rl PRAP, UNI FORM | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 611 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 99, 999. 98 ROQUTE : US 35
CALL ORDER . 611 CONTRACT ID : M-25700-A COUNTI ES : HOMRD
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-2064912 | (3) 35-0999231
| BAKER & SCHULTZ, | NC | B & P CONSTRUCTI ON | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT]| UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0012 621-06570 10.300 nB | 25. 00000 257. 50| 25. 00000 257. 50| 42. 75000 440. 33
TOP SO L | | |
0013 621-06574 18.600 n2 | 38. 00000 706. 80| 10. 00000 186. 00| 16. 16000 300. 58
SODDI NG | | |
0014 714-26719 19.200 m | 1900. 00000 36480. 00| 2033. 50000 39043. 20| 2365. 88000 45424, 90
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3000 nm x 2100 nm | | |
0015 801- 04308 4.000 EACH 107. 00000 428. 00| 136. 50000 546. 00| 105. 00000 420. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0016 801- 06605 8.000 EACH 54. 00000 432. 00| 52. 50000 420. 00| 52. 50000 420. 00
BARRI CADE, |11A | | |
0017 801- 06606 4.000 EACH 58. 00000 232. 00| 63. 00000 252. 00| 57. 75000 231. 00
BARRI CADE, |11B | | |
0018 801- 06625 26. 000 EACH 96. 00000 2496. 00| 68. 25000 1774. 50| 94. 50000 2457. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0019 801- 06640 22.000 EACH 49. 00000 1078. 00| 52. 50000 1155. 00| 47. 25000 1039. 50
CONSTRUCTI ON SI GN, A | | |
0020 801-06775 LUWP| 200. 00000 200. 00| 2500. 00000 2500. 00| 6183. 10000 6183. 10
MAI NTAI NI NG TRAFFI C | | |
0021 804-06725 4.000 EACH 18. 00000 72. 00| 16. 00000 64. 00| 23.10000 92. 40
DELI NEATOR W TH POST, D1, 75 nm | | [
0022 808-06712 5.000 m | 21. 40000 107. 00| 17. 85000 89. 25| 21. 00000 105. 00
LINE, PAINT, BROKEN, YELLON 100 mnm | | [
0023 808-06713 35.000 m | 4. 85000 169. 75| 17. 85000 624. 75| 4. 73000 165. 55
LINE, PAINT, SOLID, WA TE, 100 mm | | [
0024 808- 75996 2.000 EACH 30. 00000 60. 00| 125. 00000 250. 00| 15. 75000 31.50
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0025 808- 75998 2.000 EACH 215. 00000 430. 00| 125. 00000 250. 00| 210. 00000 420. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 80, 324. 02| $ 86, 276. 07| $ 95, 061. 39
------------------------------------------ Hre o e e m e e e e e e e e e e e et e e e e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-

CONTRACT TOTALS | $ 80, 324. 02| $ 86, 276. 07| $ 95, 061. 39




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 611 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 99, 999. 98 ROQUTE : US 35
CALL ORDER . 611 CONTRACT ID : M-25700-A COUNTI ES : HOMRD
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1325036 | (5) 35-1315965 | (6) 35-1817574
| DEI CHVAN EXCAVATI NG CO | FOX CONTRACTORS | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I I I
0001 105-06790 3.000 M3S | 1500. 00000 4500. 00| 1101. 54170 3304. 63| 1800. 00000 5400. 00

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 3000 nm x 2100 mm |

FIELD OFFICE, 27.9 n2 | [
0002 105- 06845 LUMP| 4000. 00000 4000. 00| 2205. 00000 2205. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP| 5000. 00000 5000. 00| 1897. 02900 1897. 03| 5100. 00000 5100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 51330 LUMP|  10385. 20000 10385.20|  10412. 29000 10412.29|  12000. 00000 12000. 00
PRESENT STRUCTURE, REMOVE | |
0005 203- 02070 10.000 n8 | 40. 00000 400. 00| 39. 09960 391. 00| 70. 00000 700. 00
BORROW | |
0006 303- 60012 123.000 My | 35. 00000 4305. 00| 62. 67950 7709. 58 40. 00000 4920. 00
AGGREGATE, 2 | |
0007 303- 94433 54.300 n8 | 35. 00000 1900. 50| 56. 81490 3085. 05| 50. 00000 2715. 00
AGGREGATE, 12 | | |
0008 305- 06082 102.700 My | 99. 00000 10167. 30| 94. 50000 9705. 15| 125. 00000 12837. 50
HVA PATCHI NG FOR ASPHALT PAVEVENT | | |
0009 601- 02636 22.860 m | 100. 00000 2286. 00| 262. 50000 6000. 75| 266. 00000 6080. 76
GUARDRAI L, W BEAM NESTED | | |
0010 616- 02320 47.200 n2 | 5. 00000 236. 00| 5. 17970 244. 48 4.00000 188. 80
GEOTEXTI LES | | |
0011 616- 06451 7.000 My | 80. 00000 560. 00| 51. 10030 357. 70| 70. 00000 490. 00
Rl PRAP, UNI FORM | | |
0012 621- 06570 10.300 n8 | 50. 00000 515. 00| 89. 03770 917. 09 45. 00000 463. 50
TOP SO L | | |
0013 621- 06574 18.600 n2 | 40. 00000 744. 00| 36. 75000 683. 55| 12. 00000 223. 20
SODDI NG | | |
0014 714- 26719 19.200 m | 2400. 00000 46080. 00| 2463. 44080 47298. 06| 2255. 00000 43296. 00
I
I

0015 801- 04308 4.000 EACH 115. 00000 460. 00| 94. 50000 378. 00| 105. 00000 420. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0016 801- 06605 8.000 EACH 57. 50000 460. 00| 105. 00000 840. 00| 117. 00000 936. 00
BARRI CADE, I11A | | |

0017 801- 06606 4.000 EACH 69. 00000 276. 00| 105. 00000 420. 00| 117. 00000 468. 00
BARRI CADE, 111B | | |

0018 801- 06625 26.000 EACH 75. 00000 1950. 00| 52. 50000 1365. 00| 58. 00000 1508. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0019 801- 06640 22.000 EACH 57. 50000 1265. 00| 63. 00000 1386. 00| 70. 00000 1540. 00

CONSTRUCTI ON SIGN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 611 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 99, 999. 98 ROUTE : US 35
CALL ORDER . 611 CONTRACT ID : M-25700-A COUNTI ES : HOMRD
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1325036 | (5) 35-1315965 | (6) 35-1817574
| DEI CHVAN EXCAVATI NG CO | FOX CONTRACTORS | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 801- 06775 LUWP| 2000. 00000 2000. 00| 3016. 84070 3016. 84| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | |
0021 804-06725 4.000 EACH 25. 00000 100. 00| 52. 50000 210. 00| 26. 00000 104. 00
DELI NEATOR W TH POST, D1, 75 mm | | [
0022 808-06712 5.000 m | 10. 00000 50. 00| 8. 92500 44. 63| 10. 00000 50. 00
LINE, PAINT, BROKEN, YELLON 100 mm [ | [
0023 808-06713 35.000 m | 10. 00000 350. 00| 8. 92500 312. 38| 10. 00000 350. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0024 808- 75996 2.000 EACH 25. 00000 50. 00| 94. 27630 188. 55| 100. 00000 200. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0025 808- 75998 2.000 EACH 230. 00000 460. 00| 210. 00000 420. 00| 235. 00000 470. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 98, 500. 00| $ 102, 792. 76| $ 108, 460. 76
------------------------------------------ T ey

CONTRACT TOTALS [ $ 98, 500. 00| $ 102, 792. 76| $ 108, 460. 76




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 611 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 99, 999. 98 ROQUTE : US 35
CALL ORDER . 611 CONTRACT ID : M-25700-A COUNTI ES : HOMRD
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1817530 | (8) 35-1912582 | (9) 35-1991044
| Pl ONEER ASSOCI ATES, | NC. | EDSAM CONSTRUCTI ON, | NC. | JOHNSON COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I I
0001 105-06790 3.000 M3S | 2410. 00000 7230. 00| 1540. 00000 4620. 00| 1200. 00000 3600. 00

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 3000 nm x 2100 mm |

FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP| 2480. 00000 2480. 00| 6900. 00000 6900. 00| 7000. 00000 7000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUWP| 6500. 00000 6500.00]  11000. 00000 11000. 00| 5000. 00000 5000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 51330 LUMP|  16000. 00000 16000. 00|  17650. 00000 17650. 00|  40000. 00000 40000. 00
PRESENT STRUCTURE, REMOVE | |
0005 203- 02070 10.000 n8 | 42. 70000 427. 00 33. 00000 330. 00| 46. 00000 460. 00
BORROW | |
0006 303- 60012 123.000 My | 17. 25000 2121. 75| 16. 50000 2029. 50| 22. 00000 2706. 00
AGGREGATE, 2 | |
0007 303- 94433 54.300 n8 | 31. 60000 1715. 88| 38. 50000 2090. 55| 25. 00000 1357. 50
AGGREGATE, 12 | | |
0008 305- 06082 102.700 My | 180. 00000 18486. 00| 132. 00000 13556. 40| 120. 00000 12324. 00
HVA PATCHI NG FOR ASPHALT PAVEMVENT | | |
0009 601- 02636 22.860 m | 100. 00000 2286. 00| 93. 50000 2137. 41| 90. 00000 2057. 40
GUARDRAI L, W BEAM NESTED | | |
0010 616- 02320 47.200 n2 | 3. 15000 148. 68| 2. 20000 103. 84| 4.00000 188. 80
GEOTEXTI LES | | |
0011 616- 06451 7.000 My | 34. 30000 240. 10| 55. 00000 385. 00| 21. 00000 147. 00
Rl PRAP, UNI FORM | | |
0012 621- 06570 10.300 n8 | 67. 10000 691. 13| 38. 50000 396. 55| 50. 00000 515. 00
TOP SO L | | |
0013 621- 06574 18.600 n2 | 41. 30000 768. 18] 44. 00000 818. 40| 20. 00000 372.00
SODDI NG | | |
0014 714- 26719 19.200 m | 2135. 00000 40992. 00| 2447. 50000 46992. 00| 3000. 00000 57600. 00
I
I

0015 801- 04308 4.000 EACH 106. 20000 424. 80| 99. 00000 396. 00| 105. 00000 420. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0016 801- 06605 8.000 EACH 118. 00000 944. 00| 110. 00000 880. 00| 53. 00000 424.00
BARRI CADE, I11A | | |

0017 801- 06606 4.000 EACH 118. 00000 472. 00| 110. 00000 440. 00| 57. 00000 228. 00
BARRI CADE, 111B | | |

0018 801- 06625 26.000 EACH 59. 00000 1534. 00| 55. 00000 1430. 00| 94. 00000 2444. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0019 801- 06640 22.000 EACH 71. 00000 1562. 00| 66. 00000 1452. 00| 50. 00000 1100. 00

CONSTRUCTI ON SIGN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 611 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 99, 999. 98 ROUTE : US 35
CALL ORDER . 611 CONTRACT ID : M-25700-A COUNTI ES : HOMRD
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1817530 | (8) 35-1912582 | (9) 35-1991044
| Pl ONEER ASSOCI ATES, | NC. | EDSAM CONSTRUCTI ON, | NC. | JOHNSCN OOVPANY, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 801- 06775 LUWP| 2750. 00000 2750. 00| 4700. 00000 4700. 00| 7500. 00000 7500. 00
MAI NTAI NI NG TRAFFI C | | |
0021 804-06725 4.000 EACH 26. 00000 104. 00| 55. 00000 220. 00| 25. 00000 100. 00
DELI NEATOR W TH POST, D1, 75 mm | | [
0022 808-06712 5.000 m | 10. 00000 50. 00| 9. 35000 46. 75| 23. 00000 115. 00
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0023 808-06713 35.000 m | 10. 00000 350. 00| 9. 35000 327. 25| 5. 00000 175. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0024 808- 75996 2.000 EACH 40. 00000 80. 00| 22. 00000 44. 00| 20. 00000 40. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0025 808- 75998 2.000 EACH 240. 00000 480. 00| 220. 00000 440. 00| 210. 00000 420. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 108, 837. 52| $ 119, 385. 65| $ 146, 293. 70
------------------------------------------ ey
CONTRACT TOTALS | $ 108, 837. 52| $ 119, 385. 65| $ 146, 293. 70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 81, 999. 98

DATE : 06/26/01
PAGE : 621 -1

RQUTE : SR 244
COUNTI ES : SHELBY

PROJECT(S) : N A

CALL ORDER . 621 CONTRACT ID : M-25701-A
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL
SET- AS| DE :

VENDOR RANKI NG :

1 35-2064912 B & P CONSTRUCTI ON

2 35-1991044 JOHANSON COVPANY, | NC.

3  35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG
4  35-1364963 ERBER & M LLI GAN CONSTR. GO

5 35-1357381 O MARA, DAVE CONTRACTCR

6  35-1128289 BEATY CONSTRUCTI QN, | NC.

7  35-1917625 M LESTONE CONTRACTCRS, L.P.

8  35-1673827 HENDERSON, H. E., |INC

9 35-1817574 YARDBERRY LANDSCAPE

10 35-1315965 FOX CONTRACTCRS

11 35-0999231 HUNT PAVI NG COVPANY, | NC.

12 35-1542461 SWEENEY CONSTRUCTI ON CORPCRATI ON

TOTAL % OVER
BI D LOWVBI D
$ 53, 985. 05 100. 0000%
$ 62, 129. 00 115. 0855%
$ 62, 726. 25 116. 1918%
$ 69, 110. 00 128. 0169%
$ 72,130. 25 133. 6115%
$ 76, 804. 21 142. 2694%
$ 78, 600. 00 145. 5958%
$ 80, 024. 78 148. 2350%
$ 84, 206. 50 155. 9811%
$ 84, 941. 84 157. 3432%
$ 86, 705. 82 160. 6107%
$ 97, 797. 50 181. 1566%

| (1) 35-2064912
| B & P CONSTRUCTI ON

LINE NO/ | TEM CODE / ALT

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

I
0001 105-06790 3.000 MOS | 850. 00000

FIELD OFFICE, 27.9 n2 |

0002 105- 06845 LUVP| 3550. 00000
CONSTRUCTI ON ENG NEERI NG

0003 110- 01001 LUMP| 6093. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 202-51330 LUMP| 4000. 00000
PRESENT STRUCTURE, REMOVE

0005 203- 02070 10.000 n8 | 5. 00000
BORROW |

0006 303- 60012 39.500 My | 20. 00000
AGGREGATE, 2 |

0007 303- 94433 32.500 n8 | 30. 00000
AGGREGATE, 12 |

0008 305- 06082 17.100 My | 110. 00000
HVA PATCHI NG FOR ASPHALT PAVEMVENT |

0009 616- 02320 562.500 n2 | 1. 06000
GEOTEXTI LES |

0010 616- 06405 290.000 My | 19. 00000

RI PRAP, REVETMENT [

I
AMOUNT|

2550.

3550.

6093.

4000.

50.

790.

975.

1881

596.

5510.

| (2) 35-1991044

| JOHNSON COVPANY, | NC.

00
00
00
00
00

.00

25
00

UNI T PRI CE

1000.

2850.

2500.

7300.

36.

30.

34.

100.

00000

00000

00000

00000

00000

00000

00000

00000

. 50000

| (3) 35-2070195
| ALPHA EXCAVATI NG & LANDSCAPI

I
AMOUNT|  UNIT PR CE AMOUNT

____________________________ Fmmm e e eeeieoooo-
3000.00I 900. 00000 2700. 00
2850.00I 2800. 00000 2800. 00
2500.00I 5000. 00000 5000. 00
7300.00I 5000. 00000 5000. 00

360.00I 22. 00000 220. 00
1185.00I 19. 00000 750. 50
1105.00I 25. 00000 812.50
1710.00I 110. 00000 1881. 00
2531.25I 4.00000 2250. 00
5292.50I 27.50000 7975. 00

18.

25000



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 621 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 81, 999. 98 ROUTE : SR 244
CALL ORDER . 621 CONTRACT ID : M-25701-A COUNTI ES : SHELBY
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2064912 | (2) 35-1991044 | (3) 35-2070195
| B & P CONSTRUCTI ON | JOHNSON COMPANY, | NC. | ALPHA EXCAVATI NG & LANDSCAP
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0011 616- 06451 35.000 My | 21. 00000 735. 00| 20. 00000 700. 00| 31. 50000 1102. 50
R PRAP, UNI FORM | | |
0012 621-06570 16.300 n8 | 35. 00000 570. 50| 45. 00000 733. 50| 50. 00000 815. 00
TOP SO L [ [ [
0013 621-06574 61.300 n2 | 12. 00000 735. 60| 20. 00000 1226. 00| 20. 00000 1226. 00
SODDI NG | | |
0014 714-02677 11.000 m | 1525. 00000 16775. 00| 1450. 00000 15950. 00| 1500. 00000 16500. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1200 nm x 1200 nm | | |
0015 714-03437 9.990 n2 | 250. 00000 2497. 50| 625. 00000 6243. 75| 625. 00000 6243. 75
W NGMLL, PRECAST, REINFORCED CONCRETE | | |
0016 801-04308 6. 000 EACH 103. 95000 623. 70| 102. 00000 612. 00| 108. 00000 648. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0017 801- 06605 4.000 EACH 42. 00000 168. 00| 42. 00000 168. 00| 45. 00000 180. 00
BARRI CADE, |11A | | [
0018 801- 06606 4.000 EACH 47. 25000 189. 00| 48. 00000 192. 00| 50. 00000 200. 00
BARRI CADE, |11B | | [
0019 801- 06625 50. 000 EACH| 60. 90000 3045. 00| 61. 00000 3050. 00| 64. 00000 3200. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0020 801- 06640 22.000 EACH 57. 75000 1270. 50| 60. 00000 1320. 00| 61. 00000 1342. 00
CONSTRUCTI ON SI GN, A | | |
0021 801-06775 LUWP| 500. 00000 500. 00| 3200. 00000 3200. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C | | |
0022 804- 06725 4.000 EACH 40. 00000 160. 00| 25. 00000 100. 00| 20. 00000 80. 00
DELI NEATOR W TH POST, D1, 75 nm | | [
0023 808-06713 400.000 m | 0. 90000 360. 00| 1. 00000 400. 00| 1. 00000 400. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0024 808-06714 400.000 m | 0. 90000 360. 00| 1. 00000 400. 00| 1. 00000 400. 00
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
SECTI ON TOTALS | $ 53, 985. 05| $ 62, 129. 00| $ 62, 726. 25
CONTRACT TOTALS | $ 53, 985. 05| $ 62, 129. 00| $ 62, 726. 25




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 621 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 81, 999. 98 ROUTE : SR 244
CALL ORDER . 621 CONTRACT ID : M-25701-A COUNTI ES : SHELBY
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1357381 | (6) 35-1128289
| ERBER & M LLI GAN CONSTR. CO | O MARA, DAVE CONTRACTOR | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
SECTI ON 0001 SMALL STRUCTURE REPLACENMENT
I I |
0001 105-06790 3.000 MXS | 1000. 00000 3000. 00| 1000. 00000 3000. 00| 500. 00000 1500. 00
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 2000. 00000 2000. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 7000. 00000 7000. 00| 4500. 00000 4500. 00| 3910. 00000 3910. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-51330 LUWVP| 8500. 00000 8500. 00| 8900. 00000 8900. 00| 14500. 00000 14500. 00
PRESENT STRUCTURE, REMOVE | | [
0005 203- 02070 10.000 n8 | 25. 00000 250. 00| 100. 00000 1000. 00| 40. 00000 400. 00
BORROW | | |
0006 303-60012 39. 500 | 30. 00000 1185. 00| 18. 00000 711. 00| 25. 00000 987.50
AGGREGATE, 2 | | |
0007 303-94433 32.500 n8 | 35. 00000 1137. 50| 32. 00000 1040. 00| 28. 00000 910. 00
AGCREGATE, 12 | | [
0008 305- 06082 17.100 MWy | 225. 00000 3847. 50| 195. 00000 3334. 50| 176. 00000 3009. 60
HVA PATCHI NG FOR ASPHALT PAVEMENT | | |
0009 616-02320 562.500 n2 | 3. 00000 1687. 50| 0. 70000 393. 75| 2. 25000 1265. 63
GEOTEXTI LES | | [
0010 616- 06405 290.000 My | 27. 50000 7975. 00| 28. 00000 8120. 00| 27. 00000 7830. 00
R PRAP, REVETMENT | | [
0011 616- 06451 35.000 My | 27. 50000 962. 50| 28. 00000 980. 00| 40. 00000 1400. 00
R PRAP, UNI FORM | | [
0012 621-06570 16.300 n8 | 35. 00000 570. 50| 100. 00000 1630. 00| 40. 00000 652. 00
TOP SO L | | |
0013 621-06574 61.300 n2 | 15. 00000 919. 50| 20. 00000 1226. 00| 18. 00000 1103. 40
SODDI NG | | |
0014 714-02677 11.000 m | 1250. 00000 13750. 00| 1545. 00000 16995. 00| 1500. 00000 16500. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1200 nm x 1200 nm | | |
0015 714-03437 9.990 n2 | 500. 00000 4995. 00| 1000. 00000 9990. 00| 800. 00000 7992. 00
W NGWALL, PRECAST, REI NFORCED CONCRETE | | |
0016 801-04308 6.000 EACH 150. 00000 900. 00| 125. 00000 750. 00| 105. 00000 630. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0017 801- 06605 4.000 EACH 100. 00000 400. 00| 40. 00000 160. 00| 42. 00000 168. 00
BARRI CADE, |11A | | [
0018 801- 06606 4.000 EACH 100. 00000 400. 00| 45. 00000 180. 00| 48. 00000 192. 00
BARRI CADE, |11B | | [
0019 801- 06625 50. 000 EACH| 100. 00000 5000. 00| 58. 00000 2900. 00| 60. 00000 3000. 00

DETOUR RQUTE MARKER ASSEMBLY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 621 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 81, 999. 98 ROUTE : SR 244
CALL ORDER . 621 CONTRACT ID : M-25701-A COUNTI ES : SHELBY
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1357381 | (6) 35-1128289
| ERBER & M LLI GAN CONSTR. CO | O MARA, DAVE CONTRACTOR | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 801- 06640 22.000 EACH 75. 00000 1650. 00| 60. 00000 1320. 00| 55. 00000 1210. 00
CONSTRUCTI ON SI GN, A | | |
0021 801-06775 LUWP| 2500. 00000 2500. 00| 1000. 00000 1000. 00| 5604. 08000 5604. 08
MAI NTAI NI NG TRAFFI C | | |
0022 804- 06725 4.000 EACH 20. 00000 80. 00| 50. 00000 200. 00| 60. 00000 240. 00
DELI NEATOR W TH PCST, D1, 75 nmm | |
0023 808-06713 400.000 m | 0. 50000 200. 00| 1. 00000 400. 00| 1. 00000 400. 00
LINE, PAINT, SCOLID, WH TE, 100 nm |
0024 808-06714 400.000 m | 0. 50000 200. 00| 1. 00000 400. 00| 1. 00000 400. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | |
SECTI ON TOTALS | $ 69, 110. 00| $ 72,130. 25| $ 76, 804. 21
CONTRACT TOTALS | $ 69, 110. 00| $ 72, 130. 25| $ 76, 804. 21




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
PAGE : 621 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 81, 999. 98 ROUTE : SR 244
CALL ORDER . 621 CONTRACT ID : M-25701-A COUNTI ES : SHELBY
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1917625 | (8) 35-1673827 | (9) 35-1817574
| M LESTONE CONTRACTORS, L.P. | HENDERSON, H E., INC. | YARDBERRY LANDSCAPE
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 SMALL STRUCTURE REPLACENMENT
I I |
0001 105-06790 3.000 MXS | 1875. 00000 5625. 00| 840. 00000 2520. 00| 1800. 00000 5400. 00
FI ELD OFFI CE, 27.9 n2 [ [ |
0002 105- 06845 LUWP| 2700. 00000 2700. 00| 5376. 60000 5376. 60| 3000. 00000 3000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 3500. 00000 3500. 00| 9770. 00000 9770. 00| 3900. 00000 3900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-51330 LUWVP| 4300. 00000 4300. 00| 7154. 80000 7154. 80| 10000. 00000 10000. 00
PRESENT STRUCTURE, REMOVE | | [
0005 203- 02070 10.000 n8 | 40. 00000 400. 00| 53. 69000 536. 90| 25. 00000 250. 00
BORROW | | |
0006 303-60012 39.500 My | 24. 00000 948. 00| 33. 02000 1304. 29| 45. 00000 1777.50
AGGREGATE, 2 | | |
0007 303-94433 32.500 n8 | 60. 00000 1950. 00| 123. 29000 4006. 93| 50. 00000 1625. 00
AGCREGATE, 12 | | [
0008 305- 06082 17.100 MWy | 230. 00000 3933. 00| 264. 22000 4518. 16| 125. 00000 2137.50
HVA PATCHI NG FOR ASPHALT PAVEMENT | | |
0009 616-02320 562.500 n2 | 4. 50000 2531. 25| 1. 38000 776. 25| 4. 00000 2250. 00
GEOTEXTI LES | | [
0010 616- 06405 290.000 My | 22.00000 6380. 00| 30. 13000 8737. 70| 38. 00000 11020. 00
R PRAP, REVETMENT | | [
0011 616- 06451 35.000 My | 70. 00000 2450. 00| 67. 08000 2347. 80| 50. 00000 1750. 00
R PRAP, UNI FORM | | [
0012 621-06570 16.300 n8 | 50. 00000 815. 00| 57. 45000 936. 44| 40. 00000 652. 00
TOP SO L | | |
0013 621-06574 61.300 n2 | 18. 00000 1103. 40| 18. 11000 1110. 14| 12. 00000 735. 60
SODDI NG | | |
0014 714-02677 11.000 m | 1900. 00000 20900. 00| 1173. 37000 12907. 07| 1480. 00000 16280. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1200 nm x 1200 nm | | |
0015 714-03437 9.990 n2 | 1388. 00000 13866. 12| 650. 44000 6497. 90| 1310. 00000 13086. 90
W NGWALL, PRECAST, REI NFORCED CONCRETE | | |
0016 801-04308 6.000 EACH 105. 00000 630. 00| 105. 00000 630. 00| 114. 00000 684. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0017 801- 06605 4.000 EACH 42. 00000 168. 00| 42. 00000 168. 00| 46. 00000 184. 00
BARRI CADE, |11A | | |
0018 801- 06606 4.000 EACH 46. 00000 184. 00| 52. 50000 210. 00| 52. 00000 208. 00
BARRI CADE, |11B | | |
0019 801- 06625 50. 000 EACH| 60. 00000 3000. 00| 94. 50000 4725. 00| 66. 00000 3300. 00

DETOUR RQUTE MARKER ASSEMBLY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 81, 999. 98 ROUTE : SR 244
CALL ORDER . 621 CONTRACT ID : M-25701-A COUNTI ES : SHELBY
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1917625 | (8) 35-1673827 | (9) 35-1817574
| M LESTONE CONTRACTORS, L.P. | HENDERSON, H E., INC. | YARDBERRY LANDSCAPE
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 801- 06640 22.000 EACH 58. 00000 1276. 00| 50. 40000 1108. 80| 63. 00000 1386. 00
CONSTRUCTI ON SI GN, A | | |
0021 801-06775 LUWP| 1020. 23000 1020. 23| 4201. 00000 4201. 00| 3500. 00000 3500. 00
MAI NTAI NI NG TRAFFI C | | |
0022 804- 06725 4.000 EACH 50. 00000 200. 00| 26. 25000 105. 00| 70. 00000 280. 00
DELI NEATOR W TH PCST, D1, 75 nmm | |
0023 808-06713 400.000 m | 0. 90000 360. 00| 0. 47000 188. 00| 1. 00000 400. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0024 808-06714 400.000 m | 0. 90000 360. 00| 0. 47000 188. 00| 1. 00000 400. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 78, 600. 00| $ 80, 024. 78| $ 84, 206. 50
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaaao
CONTRACT TOTALS | $ 78, 600. 00| $ 80, 024. 78| $ 84, 206. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PAGE : 621 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 81, 999. 98 ROUTE : SR 244
CALL ORDER . 621 CONTRACT ID : M-25701-A COUNTI ES : SHELBY
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (10) 35- 1315965 | (11) 35-0999231 | (12) 35-1542461
| FOX CONTRACTORS | HUNT PAVI NG COVPANY, | NC. | SWEENEY CONSTRUCTI ON CORPORA
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

0001 105- 06790 3.000 MOS | 1081. 54080 3244. 62| 1240. 29000 3720. 87 650. 00000 1950. 00
FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP| 2730. 00000 2730. 00| 2730. 00000 2730. 00| 3750. 00000 3750. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP| 1894. 39510 1894. 40| 4522. 50000 4522. 50| 8500. 00000 8500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 51330 LUMP|  10909. 13000 10909. 13| 6880. 91000 6880. 91 7150. 00000 7150. 00
PRESENT STRUCTURE, REMOVE | |

0005 203- 02070 10.000 n8 | 34. 31310 343. 13| 35. 72000 357. 20| 41. 00000 410. 00
BORROW | |

0006 303- 60012 39.500 My | 81. 88510 3234. 46| 27. 08000 1069. 66| 23. 00000 908. 50
AGGREGATE, 2 | |

0007 303- 94433 32.500 n8 | 41. 44550 1346. 98| 28. 84000 937. 30| 37. 00000 1202. 50
AGGREGATE, 12 | | |

0008 305- 06082 17.100 My | 204. 75000 3501. 23| 204. 75000 3501. 23| 370. 00000 6327. 00
HVA PATCHI NG FOR ASPHALT PAVEVENT | | |

0009 616- 02320 562.500 n2 | 4.50430 2533. 67| 2. 71000 1524. 38| 2. 00000 1125. 00
GEOTEXTI LES | | |

0010 616- 06405 290.000 My | 40. 84720 11845. 69| 93. 87000 27222. 30| 29. 00000 8410. 00
Rl PRAP, REVETMENT | | |

0011 616- 06451 35.000 My | 27. 66080 968. 13| 47. 94000 1677. 90| 29. 00000 1015. 00
Rl PRAP, UNI FORM | | |

0012 621- 06570 16.300 n8 | 83. 96290 1368. 60| 35. 82000 583. 87| 44. 00000 717. 20
TOP SO L | | |

0013 621- 06574 61.300 n2 | 18. 11250 1110. 30| 18. 11000 1110. 14| 21. 00000 1287. 30
SODDI NG | | |

0014 714- 02677 11.000 m | 1816. 90310 19985. 93 1391. 84000 15310. 24| 3670. 00000 40370. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1200 mm x 1200 mm | | |

0015 714- 03437 9.990 n2 | 994. 95140 9939. 56| 396. 83000 3964. 33| 700. 00000 6993. 00
W NGMLL, PRECAST, REI NFORCED CONCRETE | |

0016 801- 04308 6.000 EACH 103. 95000 623. 70| 103. 95000 623. 70| 117. 00000 702. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0017 801- 06605 4.000 EACH 42. 00000 168. 00| 42. 00000 168. 00| 47.00000 188. 00
BARRI CADE, I11A | | |

0018 801- 06606 4.000 EACH 47. 25000 189. 00| 47. 25000 189. 00| 53. 00000 212. 00
BARRI CADE, |11B | | |

0019 801- 06625 50.000 EACH 60. 90000 3045. 00| 60. 90000 3045. 00| 69. 00000 3450. 00

DETOUR RQUTE MARKER ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 81, 999. 98 ROUTE : SR 244
CALL ORDER . 621 CONTRACT ID : M-25701-A COUNTI ES : SHELBY
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (10) 35- 1315965 | (11) 35-0999231 | (12) 35-1542461
| FOX CONTRACTORS | HUNT PAVI NG COVPANY, | NC. | SWEENEY CONSTRUCTI ON CORPORA
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 801- 06640 22.000 EACH 57. 75000 1270. 50| 57. 75000 1270. 50| 65. 00000 1430. 00
CONSTRUCTI ON SI GN, A | | |
0021 801-06775 LUVP| 3765. 81410 3765. 81| 5458. 79000 5458. 79| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C | | [
0022 804- 06725 4.000 EACH 52. 50000 210. 00| 31. 50000 126. 00| 100. 00000 400. 00
DELI NEATOR W TH POST, D1, 75 mm | | [
0023 808-06713 400.000 m | 0. 89250 357. 00| 0. 89000 356. 00| 1. 00000 400. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0024 808-06714 400.000 m | 0. 89250 357. 00| 0. 89000 356. 00| 1. 00000 400. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 84, 941. 84| $ 86, 705. 82| $ 97, 797. 50
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaaao
CONTRACT TOTALS | $ 84, 941. 84| $ 86, 705. 82| $ 97, 797. 50
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 259, 999. 98 RQUTE : SR 51
CALL ORDER . 631 CONTRACT ID : M-25721-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

PORTLAND CEMENT OONCRETE FOR PAVEMENT |
PATCHI NG [

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1120685 WALSH & KELLY, |NC $ 155, 300. 90 100. 0000%
2 35-1035700 BUCKO CONSTRUCTI ON $ 233, 277. 30 150. 2098%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 235, 405. 35 151. 5801%
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| VALSH & KELLY | BUCKO CONSTRUCT! ON | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105- 01925 3.000 MOS | 1500. 00000 4500. 00| 1500. 00000 4500. 00| 2100. 00000 6300. 00
FI ELD OFFICE, 51.1 n2 | | |
0002 110- 01001 LUMP| 7800. 00000 7800.00]  11600. 00000 11600. 00|  31975. 00000 31975. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 201- 02858 182.000 m | 20. 00000 3640. 00| 25. 00000 4550. 00| 108. 00000 19656. 00
D TCH CLEANI NG | | [
0004 202- 02278 180.000 m | 10. 00000 1800. 00| 10. 00000 1800. 00| 8. 85000 1593. 00
CURB, CONCRETE, REMOVE | | I
0005 202- 02279 3.000 m | 100. 00000 300. 00| 10. 00000 30. 00| 83. 15000 249. 45
CURB AND GUTTER, REMOVE | | [
0006 202- 60820 4400.000 n2 | 2.00000 8800. 00| 5. 20000 22880. 00| 2.10000 9240. 00
SURFACE M LLI NG ASPHALT | | [
0007 202- 60822 2300.000 n2 | 3. 00000 6900. 00| 5. 20000 11960. 00| 3. 25000 7475. 00
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE | [ |
0008 202- 94954 10.000 m | 50. 00000 500. 00| 82. 50000 825. 00| 79. 00000 790. 00
BARRI ER WALL, CONCRETE, REMOVE | | [
0009 203- 02080 0.800 km | 6000. 00000 4800.00]  11625. 00000 9300. 00|  23465. 00000 18772. 00
LI NEAR GRADI NG | | |
0010 303- 04075 35.000 My | 25. 00000 875. 00| 44. 50000 1557. 50| 48. 75000 1706. 25
COVPACTED AGGREGATE, O, 73 | | [
0011 305- 05204 5.000 My | 300. 00000 1500. 00| 450. 00000 2250. 00| 524. 10000 2620. 50
HVA FOR PATCHI NG | | |
0012 305- 05206 100.000 My | 50. 00000 5000. 00| 65. 75000 6575. 00| 57. 90000 5790. 00
W DENI NG W TH HVA [ [ [
0013 305-91919 3135. 000 [ 2. 50000 7837. 50| 3.90000 12226. 50| 3.00000 9405. 00
JO NT AND CRACK CLEANI NG AND SEALI NG | | [
0014 305-92470 20.500 n2 | 200. 00000 4100. 00| 237. 00000 4858. 50| 245. 00000 5022. 50
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 259, 999. 98 RQUTE : SR 51
CALL ORDER . 631 CONTRACT ID : M-25721-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0015 402-05473 240.000 My | 45. 00000 10800. 00| 39. 55000 9492. 00| 45. 00000 10800. 00
HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE | | |
0016 402-05477 660.000 My | 50. 00000 33000. 00| 46. 65000 30789. 00| 57. 00000 37620. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0017 406- 05520 2.500 My | 300. 00000 750. 00| 985. 00000 2462. 50| 950. 00000 2375. 00
ASPHALT FOR TACK COAT | | [
0018 602- 06032 12.000 m | 300. 00000 3600. 00| 175. 00000 2100. 00| 315. 00000 3780. 00
BARRI ER, MEDI AN, CONCRETE | | [
0019 605-06120 120.000 m | 70. 00000 8400. 00| 82. 00000 9840. 00| 65. 00000 7800. 00
CURB, CONCRETE | | [
0020 605- 06155 3.000 m 90. 00000 270. 00| 71. 00000 213. 00| 131. 50000 394. 50
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0021 616- 06405 800.000 My | 22. 00000 17600. 00| 29. 65000 23720. 00| 30. 00000 24000. 00
R PRAP, REVETMENT | | |
0022 621-01004 1.000 EACH 700. 00000 700. 00| 700. 00000 700. 00| 750. 00000 750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0023 621- 06559 700.000 n2 | 1. 35000 945. 00| 1. 35000 945. 00| 1. 50000 1050. 00
MULCHED SEEDI NG R | | |
0024 720-94452 1. 000 EACH 300. 00000 300. 00| 350. 00000 350. 00| 1100. 00000 1100. 00
CASTI NG, RESET | |
0025 801- 06640 26. 000 EACH 65. 00000 1690. 00| 60. 00000 1560. 00| 71. 00000 1846. 00
CONSTRUCTI ON SI GN, A | | |
0026 801-06710 5.000 DAY | 20. 00000 100. 00] 18. 00000 90. 00| 21. 75000 108. 75
FLASHI NG ARROW S| GN | | |
0027 801-06775 LUMP| 6000. 00000 6000. 00| 42550. 00000 42550. 00| 9000. 00000 9000. 00
MAI NTAI NI NG TRAFFI C | | |
0028 802-96915 LUWP| 152. 00000 152. 00| 152. 00000 152. 00| 165. 00000 165. 00
SI GN, RELOCATE | | |
0029 805- 02503 180.000 m | 4.11000 739. 80| 4.11000 739. 80| 4. 30000 774. 00
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0030 805- 78510 16.000 m | 2. 85000 45. 60| 2. 85000 45. 60| 3. 15000 50. 40
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0031 805- 78795 180.000 m | 22. 30000 4014. 00| 22. 30000 4014. 00| 24. 25000 4365. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0032 805- 78800 1.000 EACH 470. 00000 470. 00| 733. 00000 733. 00| 510. 00000 510. 00
SI GNAL DETECTOR HOUSI NG | NSTALL | | |
0033 805-92951 1.000 EACH 245. 00000 245. 00| 508. 00000 508. 00| 265. 00000 265. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0034 808- 03002 560.000 m | 3. 50000 1960. 00| 5. 08000 2844. 80| 3. 75000 2100. 00

LI NE, EPOXY, BROKEN, WH TE, 100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 631 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 259, 999. 98 RQUTE : SR 51
CALL ORDER . 631 CONTRACT ID : M-25721-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 808- 03631 140.000 m | 3. 50000 490. 00| 5. 08000 711. 20| 3. 75000 525. 00
LI NE, EPOXY, SCOLID, WH TE, 100 nm | | |
0036 808-06713 1800.000 m | 0. 45000 810. 00| 0. 39000 702. 00| 0. 48000 864. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0037 808-06714 1800.000 m | 0. 45000 810. 00| 0. 39000 702. 00| 0. 48000 864. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0038 808- 75297 62.000 m | 14. 00000 868. 00| 8. 20000 508. 40| 15. 25000 945. 50

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |

0039 808- 75320 2.000 EACH 71. 00000 142. 00| 50. 00000 100. 00| 78. 00000 156. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0040 808- 75325 1.000 EACH 97. 00000 97. 00| 60. 00000 60. 00| 105. 00000 105. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0041 808- 75996 30.000 EACH 3. 00000 90. 00| 7. 75000 232. 50 12. 25000 367. 50
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |
0042 808- 75998 30.000 EACH 62. 00000 1860. 00| 50. 00000 1500. 00| 71. 00000 2130. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 155, 300. 90| $  233,277.30| $  235,405.35
------------------------------------------ Ao m m e e e o e e et e e e e e et e e et e e e e e e e e e e e memeeoeoao--

CONTRACT TOTALS | $ 155, 300. 90| $ 233, 277. 30| $ 235, 405. 35




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 391, 559. 28

CALL ORDER . 641 CONTRACT ID :
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON RURAL
SET- AS| DE :

VENDOR RANKI NG :

M -25741-A

SEYMOUR DI STRI CT
09/22/01 COVPLETI ON DATE

ROUTE
COUNTI ES :

PRQJECT( S)

JEFFERSON

DATE :
PAGE :

06/ 26/ 01

641 -1

100. 0000%
105. 8900%
106. 4558%
111. 8053%
132. 6260%

1 35-1357381
2 35-1917625
3  61-0476452
4 35-2040801
5 35-1598410

O VARA, DAVE CONTRACTCR
M LESTONE CONTRACTCRS, L. P.
HANSON AGGREGATES M DVWEST, | NC.

GOHVANN ASPHALT & CONSTRUCTI ON, | NC.

SEDAM CONTRACTI NG

194, 919. 15
206, 400. 00
207,502. 81
217,930. 00
258, 513. 48

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

| (1) 35-1357381

| O MARA, DAVE CONTRACTCR

I
QUANTI TY | UNIT PRICE

SECTI ON 0001  ASPHALT RESURFACE

0001 105-06790

I
FIELD OFFI CE, 27.9 n2 |
I

0002 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0003 202-60820

SURFACE M LLING ASPHALT |

0004 305-05204
HVA FOR PATCH NG
0005 402- 05477

HVA SURFACE 9.5 mm MNAI NLI NE |

0006 402- 05495

HVA WEDGE AND LEVEL

0007 406-05520

ASPHALT FOR TACK COAT |

0008 801-06640

CONSTRUCTI ON SI GN, A

0009 801-06775

MAI NTAI NI NG TRAFFI C

0010 808-06726

3.000 M= 1000. 00000
LUVP) 7500. 00000

47318.500 n2 | 0. 20000
150.000 My | 77. 00000
4258.670 My I 35. 00000
100.000 My | 55. 00000
26.000 My I 130. 00000
6.000 EACH 85. 00000

I
LUMP| 4500. 00000

I
10.500 m | 44. 00000

TRANSVERSE MARKI NGS, PAINT, STOP LINE, |

600 mMm
SECTI ON TOTALS

| (2) 35-1917625

| M LESTONE CONTRACTCRS, L. P.

I
AMOUNT]

3000.
7500.
9463.
11550.
149053.
5500.
3380.
510.
4500.

462.

194, 919.

194, 919.

od
00|
70I
oof
45}
ooI
00}
ooI

I
00

UNIT PRI CE

1000. 00000
10000. 00000
0. 60000

80. 00000
33. 00000
42.50000
185. 00000
85. 00000
2451. 29000

43. 00000

I
ANMOUNT]

| (3) 61-0476452

UNIT PRI CE
3ooo.ooI 885. 00000
10000. 00| 2350. 00000
28391.10I 0. 52000
1zooo.ool 55. 00000
140536.11I 37. 45000
4250.ool 40. 00000
4810.00I 85. 00000
510.ool 80. 00000
2451.29I 3045. 00000
451.5ol 40. 00000

I

206,400.00“

206, 400. 00

| HANSON AGGREGATES M DVEST,

2655.
2350.
24605.
8250.
159487.
4000.
2210.
480.
3045.

420.

207, 502. 81

207,502. 81

00
00
62
00
19
00
00
00
00

00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/26/01
PACGE : 641 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 391, 559. 28 ROUTE :
CALL ORDER . 641 CONTRACT ID : M-25741-A COUNTI ES : JEFFERSON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1598410 [

| GOHVANN ASPHALT & CONSTR., || SEDAM CONTRACTI NG |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105- 06790 3.000 MOS | 1250. 00000 3750. 00| 1350. 00000 4050. 00|
FIELD OFFICE, 27.9 n2 | | |
0002 110- 01001 LUMP| 5146. 00000 5146. 00| 3100. 00000 3100. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 47318.500 n2 | 0. 70000 33122. 95| 1. 10000 52050. 35|
SURFACE M LLING ASPHALT | | |
0004 305- 05204 150.000 My | 60. 00000 9000. 00| 70. 00000 10500. 00|
HVA FOR PATCHI NG | | |
0005 402- 05477 4258.670 My | 36. 00000 153312. 12| 39. 00000 166088. 13|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0006 402- 05495 100.000 My | 36. 00000 3600. 00| 50. 00000 5000. 00|
HVA WEDGE AND LEVEL | | |
0007 406- 05520 26.000 My | 100. 00000 2600. 00| 350. 00000 9100. 00|
ASPHALT FOR TACK COAT | | |
0008 801- 06640 6.000 EACH 80. 00000 480. 00| 100. 00000 600. 00|
CONSTRUCTI ON SIGN, A | | |
0009 801- 06775 LUMP| 6498. 93000 6498. 93| 7500. 00000 7500. 00|
MAI NTAI NI NG TRAFFI C | | |
0010 808- 06726 10.500 m | 40. 00000 420. 00| 50. 00000 525. 00|
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | [ |
600 nm | | |
SECTI ON TOTALS [ $ 217, 930.00| $  258,513. 48]
------------------------------------------ o m o m et o e e et o e e e e m e e e o m e et e e e e e e e e e e o e meeaoao-n

OONTRACT TOTALS | $ 217, 930.00] $ 258,513 48]







